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Bidding Requirements 
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SECTION 00100 BID SOLICITATION 

 

 
 

PROJECT: Raytown Quality Schools – “Asbestos Abatement” 

  

Eastwood Hills Elementary School 

5220 Sycamore Street 

Kansas City, Missouri 64129 

 

Westridge Elementary 

8500 East 77th Street 

Kansas City, Missouri 64138

 

Raytown Middle School 

  4900 Pittman Road 

  Kansas City, Missouri 64133 

 

OWNER: Raytown Quality Schools 

5911 Blue Ridge Boulevard 

Raytown, Missouri 64133 

 

CONSULTANT: Axiom Service Professionals 

   PO Box 47166 

   Kansas City, Missouri 64188 

 

Contractors are invited to submit a lump sum bid, on Bid Form provided, for a General Contract under seal to 

Owner, at the main receptionist desk at the office of the Raytown Quality Schools at 5911 Blue Ridge 

Boulevard, Raytown, Missouri 64133 before 10:00 a.m. local time on Tuesday, April 18, 2023 for the above 

project. Bids received after this time will not be accepted. Mark envelopes “ASBESTOS ABATEMENT” 

Raytown Quality Schools. 

 

Contractors and Sub-contractors may obtain bidding documents on or after April 3, 2023.  Documents may be 

obtained electronically at no charge by e-mail request to priority@axiomservicepros.com or 

jessicas@axiomservicepros.com. 

 

A mandatory attendance pre-bid conference will be held on Friday, April 7, 2023, beginning at 9:00 a.m. at 

Eastwood Hills Elementary School located at 5220 Sycamore Street, Missouri 64133.  Project review will 

immediately follow.  Attendance of pre-bid meeting and site visit attendance (as a group with Axiom Service 

Professionals) is prerequisite to acceptance of bid. 

 

Bidder agrees to start abatement work at Westridge Elementary or Eastwood Hills Elementary on May 29, 2023 

and to achieve Final Completion no later than June 5, 2023. For the main floor of Raytown Middle School, the 

bidder agrees to start abatement work on May 29, 2023 and to achieve Final Completion no later than June 12, 

2023.  

 

Each school will be awarded under a separate contract to ensure the work can be completed within the 

timeframe. It is the Owners intent to award the contracts on following board approval on May 2, 2023. 

 

 

mailto:priority@axiomservicepros.com
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Bids will be required to be submitted under a condition of irrevocability for a period of sixty days after 

submission. The Owner reserves the right to accept any Bid, to waive irregularities in bids and bidding, and to 

reject any or all Bids.  Prevailing Wage rates as determined by the Missouri Department of Labor and Industrial 

Relations Division of Labor Standards; shall apply to this project should they meet the requirements of 

Legislation (HB 1729) as passed by the Missouri General Assembly August 28, 2018. 
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SECTION 00400 BID FORM 
                                                                                       

ASBESTOS ABATEMENT 

                                                                      

For 

 

Raytown Quality Schools – Various Locations 

5911 Blue Ridge Boulevard, Raytown, Missouri 64133 

 

 

Bid Due Date: Tuesday, April 18, 2023 at 10:00 AM CST 

 

 

 

From:              
      (Legal name of bidder, hereinafter called "Bidder") 
 

(Check one of the following.) [  ]  A corporation registered in the State of              . 

     [  ]  A partnership 

     [  ]  A sole proprietor 

 

To:  Mr. Josh Hustad 

  Director of Operations 

  Raytown Quality Schools 

  5911 Blue Ridge Boulevard 

  Raytown, Missouri 64133 

  Email: josh.hustad@raytownschools.org  

  
 

1. The undersigned, having familiarized itself with the scope of work outlined by the Asbestos Project Manual 

and local conditions effecting the cost of the Work and considered the availability of labor, materials, 

necessary tools, expendable equipment, and all utility and transportation service necessary to perform and 

complete in a workmanlike and timely manner all of the Work required for the Project and having 

considered all applicable laws and regulations that protect the environment or human health and safety, all 

in strict conformance with the Bidding Documents (including Addenda Nos.             ,               , and               , 

the receipt of which is hereby acknowledged), for the lump sums hereinafter proposed. 

 

2. BASE BID FOR STRUCTURE 

 

2.1 BASE BID #1 – Raytown Middle School: All prescribed work outlined by the Asbestos Project 

Manual and Attachment A, excluding content handling, content moving, content removal, content storage, 

and content disposal.   

 

A. The Sum of         Dollars ($   ) 

for the work at Raytown Middle School outlined in the Asbestos Project Manual and Attachment 

A. 

  

  

mailto:josh.hustad@raytownschools.org
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2.2 BASE BID #2 – Eastwood Hills Elementary: All prescribed work outlined by the Asbestos Project 

Manual and Attachment A, excluding content handling, content moving, content removal, content storage, 

and content disposal.   

 

A. The Sum of         Dollars ($   ) 

for the work at Eastwood Hills Elementary outlined in the Asbestos Project Manual and Attachment 

A. 

 

2.3 BASE BID #3 – Westridge Elementary: All prescribed work outlined by the Asbestos Project Manual 

and Attachment A, excluding content handling, content moving, content removal, content storage, and 

content disposal.   

 

A. The Sum of         Dollars ($   ) 

for the work at Westridge Elementary School outlined in the Asbestos Project Manual and 

Attachment A. 

 

3. UNIT PRICES (add and deduct) 

 

1. 
Unit price per 40-yard asbestos dumpster including placement & 

disposal 
Each 

$________ 

2. Unit price Asbestos Laborer: Per Hour $________ 

3. Unit price Asbestos Supervisor: Per Hour $________ 

4. Unit price to remove asbestos floor tile & mastic: Per SF $________ 

5. Unit price to remove asbestos floor tile & mastic under carpet: Per SF $________ 

6. Unit price to remove asbestos floor tile & mastic under 12” floor tile: Per SF $________ 

7. Unit price to remove black mastic under carpet: Per SF $________ 

8 Unit price to remove non-asbestos floor tile: Per SF $________ 

9. Mark-up on materials utilized during T&M work: %   ________ 

10. Unit price for Re-mobilization to site Per Event $________ 

 

4. FEES FOR CHANGES IN THE WORK: 

 

No more than the following fees shall be used for lump sum pricing and actual cost pricing of additions 

and deletions to Work not covered by Unit Prices: 

            Profit & 

            Overhead 

A. To Contractor for work performed by Contractor’s own forces:     10% 

B. To Contractor for work performed by other than Contractor’s own forces:   5% 

C. To Subcontractor for work performed by Subcontractor’s own forces:    10% 

D. To Subcontractor for work performed by other than Subcontractor’s own forces:   5% 

 

Percentages for overhead and profit will not be allowed on applicable taxes and bond premiums. 

 

5. If awarded a Project, Bidder’s superintendent and representative will be     . 
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The Bidder agrees to furnish all labor, materials and equipment and services required to do, perform and 

complete Work in accordance with the Contract Documents. 

 

6. The Bidder agrees that Owner reserves the right to accept or reject any or all Bids, Alternates or Unit       

Prices, and reject a Bid not accompanied by required bid security or by information required by Bidding 

Documents.  Owner can reject a Bid, if in any way incomplete or irregular, and waive irregularities in Bids 

received and minor discrepancies in the bidding procedures. The following submittals are required with the 

bid:  

a. Bid Form 

b. Bonds (Bid and Performance) 

c. List of SubContractors 

d. Affidavit of Compliance with Prevailing Wage Laws 

e. E-Verify Affidavit 

f. OSHA 10 Training Affidavit 

g. Drug and Alcohol Testing Program Affidavit 

h. Missouri Service Disabled Vetran Business Preference (if applicable) 

i. Insurance Certificates  

 

Bidder agrees to start abatement work at Base Bid #2 and #3, Westridge Elementary or Eastwood Hills 

Elementary, on May 29, 2023 and to achieve Final Completion no later than June 5, 2023. For Base Bid 

#1, the main floor of Raytown Middle School, the bidder agrees to start abatement work on May 29, 2023 

and to achieve Final Completion no later than June 12, 2023. The Bidder agrees to pay penalties as specified 

in General Conditions Paragraph 18. The Liquidated Damages if deemed necessary. 

 

7.  CERTIFICATION OF EQUAL EMPLOYEMENT OPPORTUNITY AND AFFIRMATIVE ACTION: 

 

The Bidder represents that: 

 

A. The Bidder will, in all solicitation or advertisement for employees placed by or on behalf of the Bidder, 

state that all qualified applicants will receive consideration for employment without regard to race, 

color, religion, sex, national origin or age. 

 

B. The Bidder will not discriminate against any employee or applicant for employment because of race, 

color, religion, sex, national origin or age.  The Bidder will take affirmative action to ensure that 

applicants are employed and that employees are treated during employment without regard to race, 

color, religion, sex, national origin or age.  Such action shall include, but not be limited to, the 

following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 

layoff or termination; rates of pay or other forms of compensation; and selection for training, including 

apprenticeship. 

 

C. The Bidder certifies that they have a written Affirmative Action Plan. 

 

8. CERTIFICATION: 

 

Bidder hereby warrants, represents, and certifies that the following statements are true and correct: 

 

A. That the Bidder is not delinquent in any real estate, personal property, or earnings taxes assessed against 

it or which it is obligated to pay to Jackson County. 

 

B. That no unidentified third party will have an interest in any resulting contract or in the performance of 
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any work thereunder. 

 

C. That Bidder does not do business as or operate by any fictitious name except the following:   

 

_________________________________________________________________________________ 

 

D. That no official, officer or employee of the Client (or their spouse or dependent children or any business 

with which any of them are associated) will receive any monetary benefit or financial gain regarding 

this Bid or any resulting contract; and 

 

E. That the Bidder’s individual officers and key employees have not been convicted of a felony within the 

last five (5) years immediately preceding the opening of bids or proposals, which felony is related in 

any way to providing the services and/or items referenced in this Bid or to the competency of the 

individual or the potential awardee to perform under any resulting contract. 

 

F. That the Bidder has not been excluded from any Procurement and Non-procurement Programs with the 

government as identified by the U. S. General Service Administration Office of Acquisition Policy. 

 

G. That the Bidder is aware of, understands, and has the appropriate expertise, certifications, and licenses 

to address any issues arising during the course of the Work from any laws or regulations that protect 

the environment or human health and safety. 
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9. In submitting this Bid it is understood that the right to reject any and all bids has been reserved by the 

Owner and that this Bid may not be withdrawn for a period of sixty (60) days from the opening thereof. 

 

 

Dated this      day of    , 202  . 

 

               
                                                   (Name of Bidder) 
 (Corporate Seal) 

 

               
                                                  (Address of Bidder) 
 ATTESTED: 

 

               
 (Notary)       (Signature of Authorized Officer and Title) 
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SECTION 00430 BID FORM SUPPLEMENTS – BONDS 

 

BID BOND 
 

Raytown Quality Schools Summer 2023 Asbestos Abatement 

School(s): ______________________________________ 

 

KNOW ALL PERSONS BY THESE PRESENTS: That we, ________________________________________, 

herein referred to as the Contractor, and _____________________________________________, as Surety, are 

held and firmly bound unto Raytown School District, herein after called the Owner, in the sum of 5% of the 

Lump Sum Base Bid amount for payment of which is lawful money of the United State, well and truly to be 

made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 

firmly by these presents.  

 THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT, WHEREAS, the Contractor 

has submitted a Bid for the work described in the Asbestos Abatement Specification for the work to be 

completed at School(s): ______________________________________________________ 

  

 NOW, THEREFORE, if the Contractor shall not withdraw said Bid within the time period specified 

after the Bid Deadline, as defined in the Bidding Documents, or within sixty (60) days after the Bid Deadline 

if no time period be specified, and if selected as the apparent lowest responsible Bidder, the Contractor shall, 

within the time period specified in the Bidding Documents, do the following: 

 

(1) Enter into a written agreement, in the prescribed form, in accordance with the Bid.  

(2) File a bond with the Owner to guarantee faithful performance, as required by the Bidding 

Documents.  

(3) Furnish certificates of insurance, affidavits, and all other items as required for submittal by the 

Bidding Documents.  

 

In the Event of the withdrawal of said Bid within the time period specified, or within 60 days if no time 

period be specified, or the disqualification of said Bid due to failure of Principal to enter into such agreement 

and furnish such bonds, certificates of insurance, and all other items as required by the Bidding Documents, if 

Principal shall pay the Owner an amount equal to the difference, not to exceed the amount hereof, between the 

amount specified in said Bid and such larger amount for which the Owner procure the required work covered 

by said bid, the latter be in excess of the former, then this obligation shall be null and void, otherwise to remain 

in full force and effect.  

 

In the event suit is brought upon this bond by the Owner, Surety shall pay reasonable attorneys’ fees 

and costs incurred by the Owner in such suit.  

 

IN TESTIMONY WHEREOF, the said Contractor has hereunto set his/her hand, and the said surety has caused 

these presents to be executed in its name, and its corporate seal to be hereunto affixed, by its attorney-in-fact 

duty authorized thereunto so to do, at _______________________on this, the ______ day of ______________, 

20___.  

 

 

______________________________________ 

    Contractor   

ATTEST: 

 

_____________________________________ By  
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_____________________________________(Seal) 

Secretary  

 

 

______________________________________ 

       Surety Company   

 

 

 

By _________________________________ (Seal) 

             Attorney-in-Fact   

 

 

 

NOTE: 

 

1. Date on bond must not be prior to date of contract.  

2. If Contractor is partnership, all partners should execute bond.  

3. Surety companies executing bonds must appear on the Treasury Department’s most current list and be 

authorized to transact business in the State of Missouri.  

4. Accompany this bond with Attorney-in-Fact’s Authority from the surety company certified to include 

the date of the bond.  
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PERFORMANCE BOND 
 

Raytown Quality Schools Asbestos Abatement 2023 

School(s): ______________________________________ 

 

KNOW ALL PERSONS BY THESE PRESENTS: That we the undersigned ___________________ as the 

Contractor and principal , and ________________________________________, a corporation organized 

under the laws of the State of ______________________________, and authorized to transact business in the 

State of Missouri, as surety, are held and firmly bound unto the Raytown Quality Schools in the penal sum of 

________________________________________Dollars ($ ____________) lawful money of the United States 

of America, for the payment of which sum well and truly to be made, we bind ourselves, and our heirs, 

executors, administrators, successors, and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT: 

 

WHEREAS, the above bonded Contractor has on the _______ day of _________________, 20____, executed 

a written Agreement with the Raytown Quality Schools for furnishing in a good, substantial workmanlike 

manner all labor, tools, equipment, materials transportation and supplies, for performing all labor, and 

performing asbestos abatement and demolition as describe in the Agreement and the Contract Documents, all 

in accordance with Provisions, Specifications, Plans and Contract Documents for Raytown Quality Schools –

Asbestos Abatement designated and describe in the Agreement and in accordance with the Contract Documents 

to include the General Conditions, Project Special Provisions, Specifications, Plans and other Contract 

Documents therefor; a copy of the Agreement being attached hereto and made a part hereof.  

 

NOW THEREFORE, if said Contractor shall particulars promptly and faithfully perform each and every 

covenant, condition, and part of the Agreement, and the General Conditions, Project Special Provisions, 

Specifications, Plans and other Contract Documents thereto attached or by reference mad a part thereof, 

according to the true intend and meaning in each case, upon written acceptance by the Raytown School District 

of the improvement herein described in substantial compliance with the Contract Documents and upon the 

effective date of the substantial completion for the work then this obligation shall be and become null and void. 

 

PROVIDED, that said Surety, for value received, hereby stipulates and agrees that no change, extension of 

time, alteration or addition to the rems of the Agreement or the Work to be performed thereunder or the General 

Conditions, Project Special Provisions, Specifications, Plans and other Contract Documents accompanying 

same shall in any way affect its obligation on this bond, and it does hereby waive notice of any such change, 

extension of time, alteration or addition to the terms of the Agreement or to the Work or the Specifications, 

Plans and other Contract Documents. 

 

PROVIDED, FURTHER, that it is expressly agreed that the bond shall be deemed amended automatically and 

immediately, without formal and separate amendments hereto, upon amendment to the Agreement not 

increasing the contract price more than fifty percent, so as to bind the Contractor and the Surety to the full and 

faithful performance of the Agreement so amended.  The term “amendment,” wherever used in this bond, and 

whether referring to this bond or the Agreement, shall include any alteration, addition, extension, or 

modification of any character whatsoever. 

 

Whenever Contractor is declared by the Owner to be in default under the Contract Documents, the Surety may 

promptly remedy the default or shall within fourteen (14) calendar days from the date of the notice from the 

Owner: 

 

1. Commence completing the Work of the Agreement in accordance with its terms and conditions.  

However, Surety may not sue the defaulting Contractor, or any legal reformation of the defaulting 
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Contractor, to complete the Work and Surety may not use any of the subcontractors of the defaulting 

Contractor to complete the Work without the written consent of the Owner, or 

_________________________________. 

 

2. Commence the process of obtaining a bid or bids for completing the Work of the Agreement in 

accordance with its terms and conditions, and upon determination by the Owner and the surety jointly 

of the lowest and best responsive, responsible bidder, arrange for an Agreement between such bidder 

and the Owner, and make available as the work progresses sufficient funds to pay the cost of completion 

less the balance of the Contract price including other cost and damages for which the surety may be 

liable hereunder, which sum shall not exceed the amount set forth in the first paragraph hereof.  The 

term “balance of the Contract Price,” as used I this paragraph, shall mean the total amount payable by 

the Owner to Contactor under the Agreement and any amendments thereto, less the amount properly 

paid by the Owner to Contractor.  No right of action shall accrue on this bond to or for the use of any 

person or corporation other than the Owner or successors of the Owner.  

 

IN TESTIMONY WHEREOF, the said Contractor has hereunto set his/her hand, and the said surety has caused 

these presents to be executed in its name, and its corporate seal to be hereunto affixed, by its attorney-in-fact 

duty authorized thereunto so to do, at _______________________on this, the ______ day of ______________, 

20___.  

 

 

______________________________________ 

Contractor/Principal   

 

 

ATTEST: 

 

 

_____________________________________ By  

 

_____________________________________(Seal) 

Secretary  

 

 

 

 

 

 

______________________________________ 

       Surety Company   

 

 

 

By _________________________________ (Seal) 

             Attorney-in-Fact   
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NOTE: 

 

5. Date on bond must not be prior to date of contract.  

6. If Contractor is partnership, all partners should execute bond.  

7. Surety companies executing bonds must appear on the Treasury Department’s most current list and be 

authorized to transact business in the State of Missouri.  

8. Accompany this bond with Attorney-in-Fact’s Authority from the surety company certified to include 

the date of the bond.  
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Contract Forms 

 

 
 

  



 

Raytown Quality Schools – Contract Forms    7 

5911 Blue Ridge Boulevard, Raytown, Missouri 64133 

SECTION 00520 AGREEMENT FORM 
 

Agreement between the Owner and Contractor 

 

This agreement is made and entered into this ____ day of ________________, 20___, by and between the 

Raytown Quality Schools, hereinafter the “Owner, and _______________________________________, 

hereinafter the “Contractor”.  

 

The Owner has caused to be prepared, in accordance with the law, Bid Solicitation, Asbestos Project Design, 

Bid Form, General Condition, other Contract Documents, as defined in the General Conditions, for the work 

herein described, and has approved and adopted these said Contract Documents, which are incorporated into 

this Agreement by reference herein, and has caused to be published, in the manner and for the time required by 

law, an advertisement inviting sealed Bids for providing materials, labor, tools, equipment, and transportation 

necessary for, and in connection with, the project specifications and in accordance with the terms of this 

Agreement; and  

 

The Contractor has submitted a sealed Bid to the Owner, in the manner and at the date and time specified, in 

response to the advertisement and in accordance with the terms of this Agreement; and  

 

The Owner, in the manner prescribed by law, has publicly opened, examined, and evaluated the Bids submitted, 

and as a result of this process has determined and declared the Contractor to be the lowest responsible bidder 

for the abatement as described in the project specifications within the Asbestos Project Design. The Owner has 

awarded a contract to the Contractor that has set forth the terms and conditions in this Agreement for the sum(s) 

named in the Bid attached to and made a part of this Agreement. To the extent any portion of the attached Bid 

is inconsistent with or conflicts with this Agreement, this Agreement will control. 

 

Therefore, in consideration of the compensation to be paid to the Contractor, and of the mutual agreements 

herein contained, the parties hereto have agreed, and hereby agree, the Owner for itself and its successors, and 

the Contractor for itself, himself/herself or themselves, its, his/her or their successors and assigns, or its, his/her 

or their executors and administrators, as follows: 

 

ARTICLE I. The Contractor will furnish at  its own cost and expense all labor, tools, equipment, materials and 

transportation required to complete the work as designated by the Contract Documents and as outlined the 

Asbestos Project Design Base Bid(s) ___________, all together with this Agreement form the Contract, and 

are as fully a part hereof as if repeated verbatim herein; all work to be done in a good substantial and 

workmanlike manner to the entire satisfaction of the Owner, and in accordance with the laws of the State of 

Missouri and the United States of America. All terms used herein shall have the meanings ascribed to them in 

the General Conditions unless otherwise specified.  

 

ARTICLE II. The Owner shall pay to the Contractor for the performance of the work outlined in this Contract, 

and the Contractor will accept in full compensation the sum of 

__________________________________________________ Dollars ($_________________) for all work 

covered by and included in the Contract award and designated in Article I. This sum may be adjusted as outlined 

by the unit pricing within the Bid Form. The entire unpaid balance of the Contract Sum shall be made by the 

Owner to the Contractor at completion of the contracted work. Payment shall be made in cash or its equivalent. 

 

ARTICLE III. The Contractor shall commence work upon the date stated in the Bid Solicitation and will 

complete all work covered by this Contract within the dates specified on the Bid Solicitation. Accordingly, 

liquidated damages (if applicable) shall be assessed against the Contractor in the amount specified within the 

General Conditions (Section 00700). 
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ARTICLE IV. The Contractor shall not subcontract, sell, transfer, assign, or otherwise dispose of the Contract 

or any portion without previous written consent of the Owner, unless delegations are outlined within the 

Subcontractor List. No subcontracts, or other transfer of Contract, shall release the Contractor of its liability 

under the Contract and Bonds (if applicable). 

 

ARTICLE V. Contractor specifically acknowledges and confirms that: (1) it has visited the site, made all 

inspections it deems appropriate and has read and fully understands the Contract Documents, including all 

obligations and responsibilities undertaken by it as specified herein and in the other Contract Documents and 

knowingly accepts same; (2) it has furnished copies of all Contract Documents to its insurance carrier(s) and 

its surety(ies); and (3) its insurance carrier(s) and surety(ies) agree to be bound as specified herein, the Contract 

Documents and in the insurance policy(ies) and bonds as to liability and surety coverage (as applicable).  

 

ARTICLE VI. Contractor agrees to indemnify, defend and hold Owner, its board members, administrators, 

employees and agents harmless from and against liability for any and all claims, demands, costs, penalties, fees 

(including without limitation, expert witness and attorneys’ fees), damages, and liabilities whatsoever for, 

among other things, bodily injury, death, property damage, personal injury, economic loss and/or products 

liability asserted by any person or entity, resulting directly or indirectly, in whole or in part, from the acts and/or 

omissions of Contractor and/or its employees, directors, agents, subcontractors and/or consultants arising from 

or connected with Contractor’s and/or its employees, directors, agents, subcontractors and/or consultants 

performance under this Agreement.  Contractor shall defend such allegations through counsel chosen by the 

Contractor with the advice and approval of the Owner such approval not to be unreasonably withheld.  

Contractor’s obligations under this paragraph shall survive the expiration or termination of this Agreement for 

any reason. 

 

ARTICLE VII. Miscellaneous. 

 

Contractor agrees that in the event of any strike, picket, sympathy strike, work stoppage, or other form of labor 

dispute (collectively “Labor Dispute”) in connection with the work of the other contractors, subcontractors, 

Owner or any other party other than Contractor, the Contractor will continue to perform the Work without 

interruption or delay, contingent upon Owner providing a picket-free entrance. In the case of a Labor Dispute 

directed at Contractor, Contractor shall determine its own course of action to ensure continued performance of 

the Work. In the event Contractor delays or interrupts performance of the Work because of a Labor Dispute, 

Owner may terminate this Contract after giving forty-eight (48) hours written notice of an intent to do so, or 

Owner may invoke any of the rights set forth elsewhere in the Contract Documents. 

 

Contractor shall ensure that each worker on the site of the Work is paid the then current prevailing wage, as 

determined by the State in which the Project is located, if applicable.  Not less than the prevailing hourly rate 

of wages specified under Sections 290.210-290.340 (Mo. Rev. Stat.) and set out in the Wage Determination 

provided in the Project Manual shall be paid to all workers performing Work under this Contract. Contractor 

shall provide certified payroll and other documentation required by the Missouri Prevailing Wage Statutes. 

 

Contractor shall furnish both a payment bond which meets all statutory requirements for public works projects 

(Missouri Revised Statute 107.170) and a performance bond in the full amount of the cost of the Work and such 

performance bond shall meet any and all requirements set forth in the Construction Documents.  Contractor’s 

bonds shall include such provisions as will guarantee faithful performance of the prevailing hourly wage clauses 

under this Contract. The bonds shall be written on a form and by a surety acceptable to the Owner and the 

Construction Manager. The surety must be rated A- or better with a treasury rating less than or equal to the face 

value of the bond. 
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Pursuant to Missouri Revised Statute 285.530, all business entities awarded any contract in excess of five 

thousand dollars ($5,000.00) with a Missouri public school district must, as a condition to the award of any 

such contract, be enrolled in and participate in a federal work authorization program with respect to the 

employees working in connection with the contracted services to be provided, to the Owner (to the extent 

allowed by E-Verify). Accordingly, the Contractor shall affirm that it is enrolled in such a federal work 

authorization program and shall provide a sworn affidavit to that effect, which affidavit shall also state that the 

Contractor does not knowingly employ any person who is an unauthorized alien in connection with the services 

to be provided to the Owner in the form attached as Exhibit F. The Contractor shall also provide such additional 

documentation as is requested by the Owner to confirm the foregoing. 

 

Contractor shall comply with Missouri Revised Statute 292.675 and provide a ten-hour OSHA construction 

safety program for on-site employees which includes a course in construction safety and health approved by 

OSHA, or a similar program approved by the Missouri Department of Labor and Industrial Relations which is 

at least as stringent as an approved OSHA program. All employees are required to complete the program within 

60 days of beginning work on such project. Contractor shall forfeit as a penalty to Owner, $2,500 plus $100 for 

each employee employed by Contractor or its subcontractors for each calendar day or portion thereof that any 

such employee is employed without the required training. 

 

The prevailing party in any legal or alternative dispute resolution proceeding entered into to enforce the terms 

or provisions of this Contract shall be entitled to recover its reasonable attorneys’ fees and/or legal expenses to 

the extent the party succeeds in such proceeding. 

 

Contractor shall comply with Missouri Revised Statute 161.371 and shall establish and implement a random 

drug and alcohol testing program which shall be administered by a laboratory duly certified by the U.S. 

Department of Health and Human Services or similar agency approved by the State of Missouri. Such program 

will require notification to the employer and employee of the results of any positive drug or alcohol test, 

Contractor shall immediately take appropriate action with respect to such employee in order to protect the safety 

of the students, and the Owner shall be notified of the action taken to protect the safety of the students as a 

result of such positive test result. All costs of the program of screening and testing workers for alcohol and 

controlled substances, as well as all costs for administration of such drug and alcohol testing program shall be 

paid by Contractor and not Owner. 

 

Every transient employer as defined in Missouri Revised Statute 285.230 must post in a prominent and easily 

accessible place at the work site a clearly legible copy of the following: (1) notice of registration for employer 

withholding issued to such transient employer by the director of revenue; (2) proof of coverage for workers 

compensation insurance or self-insurance signed by the transient employer and verified by the department of 

revenue through the records of the division of workers compensation; and (3) the notice of registration for 

unemployment insurance issued to such transient employer by the division of employment security. Any 

transient employer failing to comply with these requirements shall be liable for a penalty of $500 per day until 

the notices required by this section are posted as required by statute. 

 

ARTICLE VIII. It is agreed between the parties executing this Agreement that the Contract Documents are not 

intended to create any third-party beneficiary relationship and does not authorize anyone not a party to this 

Agreement to maintain a suit for personal injuries or property damage pursuant to the terms or provisions in 

this Agreement. The duties, obligations, and responsibilities of the parties to this Agreement with respect to 

third parties shall remain as imposed by law.  
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ARTICLE IX. This Agreement, together with the other Contract Documents, constitutes the entire agreement 

between the parties and supersedes all prior agreements, whether oral or written, covering the same subject 

matter. This Agreement may not be modified or amended except as provided herein or in the other Contract 

Documents.  

 

ARTICLE X. This Agreement is entered into, under the pursuant to, and is to be construed and enforceable in 

accordance with, the laws of the State of Missouri. Venue for any lawsuit related to or arising out of this 

Agreement will be in the Circuit Court of Jackson County, Missouri, or the United States District Court for the 

Western District of Missouri. The parties expressly waive any claims of forum non conveniens. 

 

ARTICLE XI. Should any provisions of this Agreement or the other Contract Documents be determined to be 

void, invalid, unenforceable or illegal for whatever reason, such provision(s) shall be null and void; provided, 

however, that the remaining provisions of this Agreement and/or the other Contract Documents shall be 

unaffected thereby and shall continue to be valid and enforceable.  

 

ARTICLE XII. All notices required under this Agreement shall be sent via U.S. main, first class, postage 

prepaid, personal delivery, or other nationally recognized courier service to the following.  

 

If to the Owner:  

 

Raytown Quality Schools 

5911 Blue Ridge Boulevard 

Raytown, Missouri 64133 

If to the Contractor: 

 

 

 

 

 

The Owner has drafted this Agreement to be executed on its behalf, thereunto duly authorized, and the said 

Contractor has executed the required submittals as described within the project documents as outlined in 

this Agreement. This Agreement is hereby entered by both parties as outlined within this Agreement on the 

_____, of _________________, 20___.  

 

Raytown Quality Schools 

 

________________________________ 

Owner (Print) 

 

________________________________ 

Owner (Sign) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Contractor (As Defined Above) 

 

________________________________ 

Contractor (Print) 

 

________________________________ 

Contractor (Sign) 
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Conditions 
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SECTION 00700 – GENERAL CONDITIONS 

 
 

1. “Work” referred to in these documents consists of furnishing all labor, materials and equipment for 

complete installation of all Work as specified herein and shown on drawings, including: delivery, 

unloading, uncrating, assembling, setting-in-place, leveling, adjustment, completely installing and 

cleaning up of any debris.” 

 

2. Work shall be in strict accordance with Drawings and Specifications.  Contractor shall thoroughly 

investigate all local trade jurisdictional rulings and shall be held completely responsible for settlement 

of any disputes arising from fabrication, installation, or completion of Work under this Contract. 

 

3. Reference to standard specifications of any technical society, organization, or association, or to codes 

of local or state authorities, shall mean latest standard, code, specification, or tentative specification 

adopted and published at date of taking bid, unless specifically stated otherwise. Contractor shall notify 

Owners Representative in writing of any inconsistency found between specifications and drawings.  

Owners Representative will then advise Contractor on whether specifications will control. Terms “this 

Contractor”, “furnished under other sections”, “included as part of other sections”, “related Work in 

other sections” or similar description of segregation shall not be interpreted to limit responsibility of 

any party involved in Work.  Limitations of any Subcontractor’s Work shall rest solely upon agreement 

between Contractor and Subcontractor, regardless of where Work is called for in Contract Documents. 

 

4. When Owners Representative’s Additional Services are required because of defective Work, neglect, 

failure, deficiencies, or default by Contractor, Owners Representative’s compensation for such services 

shall be based on Owners Representatives invoice to Owner.  Invoice, when approved by Owner, along 

with other cost, damages and liabilities incurred by Owner or Architect, shall be basis for adjusting 

Contract Sum, by Change Order, to compensate Owners Representative for Additional Services. 

 

5. “If Contractor performs any construction activity knowing it involves a recognized error, inconsistency 

or omission in Contract Documents without such notice to Owners Representative, Contractor shall 

thereby assume responsibility for performance and bear attributable correction cost.” 

 

6. Products are generally specified by ASTM (American Society of Testing Materials) or other referenced 

standard, and/or by manufacturer’s name and model number or trade name.  When specified only by 

reference standard, Contractor may select any product meeting this standard by any manufacturer.  

When several products or manufacturers are specified as being equally acceptable, Contractor has 

option of using any product and manufacturer combination listed. 

 

7. Contractor shall and does hereby guarantee all Work for a period of two years from Date of Substantial 

Completion of Work.  All movable or adjustable parts shall remain in good working order, including 

hardware, apparatus, and electrical and all other equipment.  Nothing in above intends or implies that 

this guarantee shall apply where damage occurs due to improper maintenance or operation, or to normal 

wear and usage. 
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8. “Average number of calendar days, including weekends and holidays, during which adverse weather 

should be anticipated for general locale of this project are listed below for each month for year.  These 

are based upon NOAA information and upon data used by U.S. Army Corps of Engineers.” 

 

Contractors shall include provision in their bids and construction schedules for no less than this number 

of calendar days per month during which adverse weather might potentially delay their Work.  

Contractors shall also keep detailed onsite logs to substantiate the actual weather conditions and site 

conditions, including temperature, precipitation, snow or ice cover, wind, and similar environmental 

data; and to document the number of personnel onsite, their activities and time periods for those 

activities; and the specific days and times when adverse weather prevented Work from occurring, and 

why or how it did. 

 

Should any Contractor feel that their Work was delayed by adverse weather conditions exceeding 

number of days identified in Subparagraph 8. as normally anticipated for that month, and should they 

wish to therefore request a time extension to Contract, they shall submit such request in writing to 

Owners Representative.  Such request shall include copies of onsite logs during period in question, as 

well as any additional data or explanations, which can substantiate this request. 

 

To be eligible for a time extension to Contract due to adverse weather, Contractor must have been 

prevented from Working for 50% or more of Contractor's scheduled Work effort for that day, and Work 

delayed must be on critical path of Contractor’s Construction Schedule. 

 

Requests for time extensions and Work of separate Contractors will be considered independently, since 

a delay to one may or may not affect others.  A time extension to one separate Contractor does not 

imply that a similar time extension will also be granted to other separate Contractors; although requests 

will be considered from a Contractor not directly delayed by adverse weather who can substantiate that 

delayed Work of another Contractor will affect timely completion of his Work. 

 

Owners Representative shall advise Contractor and Owner in writing of his decision within fifteen days 

of Contractor’s request.  Any time extensions, which Architect agrees, are reasonable and appropriate 

shall be incorporated by Contract Change Order. 

 

9. “General Contractor shall assume general coordination and direction of project.  Each Contractor shall 

cooperate with other contractors on Work and install their Work in sequence to facilitate and not delay 

installations of such other contractors.  Owners Representative is neither coordinator nor expeditor of 

Work of various contracts.  Owner will provide for coordination of activities of Owner’s forces.  

Construction progress schedule shall be as described in General Requirements.” 

 

10. Allowance for combined overhead and profit to be included in total cost to Owner for any of methods 

for determining adjustments to Contract Sum shall not exceed following schedule: 

1. For Contractor, for Work performed by Contractor’s own forces, 10% of cost 

2. For Contractor, for Work performed by Contractor’s Subcontractor, 5% of amount due 

Subcontractor 

3. For each Subcontractor’s or Sub-subcontractors’ own forces, 10 % of cost 

4. Cost to which overhead and profit is to be applied shall be determined by Owner and Owners 

Representative. 

  

January February March April May June July August September October November December 

16 11 6 7 7 8 7 5 6 5 3 9 
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5. In order to facilitate checking of quotations for extras or credits, all proposals, except those so 

minor that their propriety can be seen by inspection, shall be accompanied by a complete 

itemization of costs including labor, materials and Subcontracts.  Labor and materials shall be 

itemized in manner prescribed above.  Where major cost items are Subcontracts, they shall be 

itemized also.  In no case will a change involving over $500 be approved without such itemization. 

 

11. “The date of approval of award of contract by Board of Education shall be Owner’s authorization for 

Contractor to proceed with procurement of tangible personal property and materials to be incorporated 

or consumed in Work.  Owner’s receipt of Contract Bonds and Insurance will constitute (Notice to 

Proceed with Construction) and will be so indicated in Agreement.  Date shall not be postponed by 

failure to act of Contractor or of persons or entities for which Contractor is responsible.” Contractor 

shall anticipate a delay of up to sixty (60) days for plan review by agency of jurisdiction.  No extension 

of Contract Time will be allowed for this period.  Contractor shall pay for all permits including partial 

permit fees if required. 

 

12.  “If Contractor is delayed at any time in progress of Work by any act or neglect of Owner or Architect, 

or by any employee of either, or any separate Contractor employed by Owner, or by changes ordered 

in Work, or by labor disputes, fire, unusual delay in transportation, unavoidable causalities or causes 

beyond Contractor’s control (not including weather or results of weather), or delay authorized by 

Owner, or by any cause which Owners Representative determines may justify delay (not including 

weather or results of weather), then contract Time shall be extended by Change Order for such 

reasonable time as Architect may determine. 

 

13.  “All claims for extensions of time shall be made in writing (stating dates and causes) to Architect each 

month and shall accompany Application for Payment; otherwise, they shall be waived.  In case of 

continuing cause of delay, only one claim is necessary.” 

 

14. 10% of certified amount completed shall be withheld as retainage.  Retainage will not be reduced until 

project has been approved for final completion and has received final Certificate of Occupancy from 

local building code officials. 

 

15. “Final payment shall be made within thirty (60) days after issue of final Certificate of Payment.” 

 

16. Certificate of final acceptance of Work shall be obtained prior to release of any retained percentage.  A 

final Certificate of Occupancy shall be obtained from jurisdiction having authority prior to release of 

any retained percentage. 

 

17. Contractor shall provide Owner with a statement under oath certifying that Contractor has paid all 

subcontractors the sums due and owing to Subcontractors as evidenced by prior Application for 

Payment.  Contractor shall not be entitled to receive any further payments pursuant to Agreement unless 

and until Contractor is in compliance with terms of this paragraph.  Contractor acknowledges right of 

Owner to advise subcontractors and sub-subcontractors that Owner has made a Progress Payment or 

has made Final Payment to Contractor. 
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18. LIQUIDATED DAMAGES: If the Contractor refuses, neglects, or fails to complete the Work within 

the time stated at each Phase in the Contract, then the Contractor and the Contractor’s surety, if any, 

shall be liable for and shall pay the Owner, as a penalty, the sum indicated below for each calendar day 

that the Contractor is in default after the time stipulated in the Contract for completing the Work until 

the Work is Complete. `The Owner may withhold from payments due the Contractor, such amounts as 

may be assessed as penalties.  Upon Substantial and Final Completion of the Work, the Owner may 

adjust the Contract Sum by the amount of the assessed penalties.  Substantial completion shall be 

defined as “Completion of all work identified in the Project Manual”.  Final completion shall be defined 

as “Completion of all work including items noted at pre-final review”. 

 

Location Available Start Date Final Completion Date Liquidated Damages 

Raytown Middle School May 29, 2023 June 12, 2023 $500 / day 

Eastwood Elementary May 29, 2022 June 5, 2023 $500 / day 

Westridge Elementary May 29, 2022 June 5, 2022 $500 / day 

19. When use or storage of explosives or other hazardous materials or equipment or unusual methods are 

necessary, Contractor shall give Owner reasonable advance notice. 

 

20. Liability insurance shall include all major divisions of coverage and be on a comprehensive basis 

including: 

1. Premises Operations (including X, C and U coverage as applicable) 

2. Independent Contractors’ Operations 

3. Products and Completed Operations 

4. Personal Injury Liability with Employment exclusion deleted. 

5. Contractual, including specified provision for Contractor’s obligation under. 

6. Owner, non-owned and hired motor vehicles. 

7. Broad Form Property Damage including Completed Operations 

 

If General Liability coverage is provided by a Commercial General Liability Policy on a claims-made 

basis, policy date or Retroactive Date shall predate Contract; termination date of policy or applicable 

extended reporting period shall be no earlier than termination date of coverage required to be 

maintained after final payment. 

 

21. Insurance required shall be written for not less than the following limits, or greater if required by law: 

 

1. Commercial or Comprehensive General Liability: 

a) General Aggregate (Commercial General Liability policies):  $2,000,000 (Policy shall be 

endorsed to state that this amount shall apply, in total, to this project only) 

b) Products and Completed Operations Aggregate:  $1,000,000 

c) Personal Injury Aggregate:  $1,000,000 

d) All types of General Liability Insurance – Each Occurrence:  $1,000,000 

e) Medical Expense Limit, on any one person:  $5,000 

f) Policy shall be endorsed to state that Property Damage coverage includes explosion (x), 

collapse (c) and underground (u) hazards. 

g) Broad Form Property Damage coverage shall include Completed Operations 
 

h) General Liability insurance coverage shall include Premises-Operations, Independent 

Contractors, Broad Form Property Damage and Contractual Liability.  (If ACCORD form is 

used, policy shall be endorsed to state that these coverages are included) 
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2. Automobile Liability: 

a) Bodily injury (per person):  $1,000,000 

b) Bodily injury (per accident):  $1,000,000 

c) Property Damage:  $1,000,000 

d) Contractor may, at his option, provide Combined Single Limit (CSL) coverage for not less than 

$1,000,000 for each occurrence. 

e) Hazards each occurrence 

 

3. Worker’s Compensation: Statutory 

4. Employer’s Liability: 

a) Each Accident:  $100,000 

b) Disease – Policy Limit:  $500,000 

c) Disease – Each Employee:  $100,000 

 

22. “If this insurance is written on Comprehensive General Liability policy form, Certificates shall be AIA 

Document G705, Certificate of Insurance.  If this insurance is written on a Commercial General 

Liability policy form, ACCORD form 25S will be acceptable.  Certificates and policies shall indicate 

Owner and Owners Representative are additional insured parties on from C61020 (11-85 ed).  Policy 

MUST include the following condition: NAME Raytown Quality Schools AS “ADDITIONAL 

INSURED”. Contractor shall include a Waiver of Subrogation on Commercial General Liability and 

Workers’ Compensation in favor of Owner and Owners Representative. Contractors shall require 

subcontractors to provide and maintain same insurance with same minimum limits. 

 

23. All warranties required by Contract Documents shall commence on date of Substantial Completion of 

Work or designated portions thereof, or for Work first completed after Substantial Completion, on date 

of its acceptance, unless some other commencement date is specifically referenced elsewhere in 

contract documents for a specific warranty. Contractor shall be required to secure any extended 

warranties or special riders to standard warranties, which are required to comply with these 

requirements. 

 

24. Contractor shall not discriminate against any employee or applicant for employment because of race, 

religion, color, sex, national origin, or age.  Contractor shall take affirmative action to ensure that 

applicants are employed, and that applicants are treated during employment, without regard to that 

applicant’s race, religion, color, sex, national origin, or age.  Such action shall include, but not be 

limited to, employment, upgrading, demotion, transfer, recruitment advertisement, layoff, termination, 

rates of pay or other forms of compensation, and selection for training, including apprenticeship.  

Contractor shall post in conspicuous places, available to employees and applicants for employment, 

notices setting forth requirements of these non-discrimination provisions. Contractor shall, in all 

solicitations or advertisements for employees placed by or on behalf of Contractor, state that all 

qualified applicants will receive consideration for employment without regard to race, religion, color, 

sex, national origin, or age.  

  



Raytown Quality Schools – Conditions      7 

5911 Blue Ridge Boulevard, Raytown, Missouri 64133 

 

26. If, after notice of termination for failure to fulfill Contract obligations, it is determined that Contractor 

had not defaulted, termination shall be deemed to have been affected for convenience of Owner, and 

Contractor shall be paid in accordance.  Contractor shall be paid only for value of Work completed and 

material supplied as of date of termination, and Contractor shall not be entitled to anticipated profits or 

anticipated overhead upon whole Contract or for other direct or consequential damages arising out of 

or resulting from Owner’s termination. 

27. REGULATIONS: Contractor shall assume all responsibility and costs in complying with Federal, State 

and Local regulations for Equal Opportunity Employment, Anti-Discrimination, Safety, and other 

Regulations. 

 

END OF SECTION 00700 
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SECTION 00830 – WAGE DETERMINATION SCHEDULE 

  

PART 1 GENERAL 

 

1.1 WAGE DETERMINATION SCHEDULE 

 

1.1.1 Missouri Department of Labor and Industrial Relations Division of Labor 

Standards, Jackson County Annual Wage Order 29 if project does not meet the 

requirements of Legislation (HB 1729) passed by the Missouri General Assembly 

and effective since August 28, 2018.  

 

1.1.2 Following is a Wage and Hour Section for workers required to perform the 

Contract, which shall be adhered to as required by the Division of Labor Standards, 

State of Missouri.  On construction projects, Raytown Quality Schools warrants 

HB 1729 that meets prevailing wage in its area. 

 

END OF SECTION 00830 
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SECTION 00835 – AFFIDAVIT COMPIANCE WITH PREVAILING WAGE 

  

PART 1 - GENERAL 

 

1.1 APPLICABLE FORMS 

 

1.1.1 Missouri Department of Labor and Industrial Relations Division of Labor 

Standards,  

1.1.1.1 Following is a Wage and Hour Section for workers required 

performing the Contract, which shall be adhered to as required by 

the Division of Labor Standards, State of Missouri. 

1.1.1.1.1 Section 048, Jackson County 

1.1.2 Affidavit Compliance with the Prevailing Wage Law found as Attachment 

D. 

1.1.3 Prevailing Wage Law applies to public projects valued at or above $75,000.  

1.1.4 Contractor shall file with Owner and Owners Consultant upon completion 

of the project, prior to final payment, the enclosed affidavit stating they have 

fully complied with the provisions and requirements of “Prevailing Wage 

Law” Section. 

1.1.5 Owners Consultant shall not approve final application for payment until 

affidavit is filed and is in proper form and order. 

 

END OF SECTION 00835 
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Division 1 

 

General Requirements 
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SECTION 01010 – SUMMARY OF WORK 

 

PART 2 GENERAL 

 

1.1 WORK INCLUDES 

 

1.1.1 The work is comprised of abatement of asbestos containing floor tile, black mastic, 

and associated cove base and adhesive. These materials for each Base Bid are 

outlined by the Raytown Quality Schools Asbestos Scope Table included as 

Attachment A. Contractor shall verify at the project site, all specified and/or 

diagramed areas of asbestos abatement work and shall be responsible for complete 

removal of all non-friable asbestos containing materials as outlined in contracted 

work areas.  

 

1.1.2 If the contractors work plan includes floor tile removal by mechanical methods, 

then a full enclosure containment as outlined in this project manual will be required. 

   

1.1.3 Asbestos pre-renovation surveys were completed by Axiom Service Professionals 

throughout the areas of planned renovation and can be found as Attachment B.     

 

1.1.4 The bid shall include all labor, equipment, materials, transportation, and disposal 

as necessary for the proper control, cleaning, and removal of asbestos containing 

materials.  

 

1.1.5 Upon issuance of the notice to award and/or contract and/or receipt of written notice 

to proceed the Contractor shall complete the Work, described by the Owner or 

his/her representative and this specification, within the agreed upon schedule.  The 

Work includes but is not necessarily limited to: 

 

1.1.5.1 Submitting a project completion schedule to Owner and Owner 

Representative for their approval. 

1.1.5.2 Submitting list or video/photos of existing damage to subject site, surfaces, 

and equipment or of existing conditions that could be misconstrued as 

damage resulting from work. 

1.1.5.3 Submitting an asbestos abatement work plan to include plan for 

containment (if required), decon, staging of work, load out, 

decontamination procedures, etc.  If the Contractor chooses to remove floor 

tile using a machine, full enclosure requirements would be necessary to 

complete abatement work.  

1.1.5.4 Provide temporary barricades and other forms of protection as required to 

protect the Owner’s personnel and general public from injury due to selective 

abatement work.  

1.1.5.5 Provide protective measures as required to provide free and safe passage of 

Owner’s personnel and general public to and from occupied portions of the 

building i.e. barrier curtains, negative air pressure, etc.  
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1.1.5.6 Provide temporary HEPA filtered air scrubbers capable of providing four air-

changes per hour.  

1.1.5.7 Protect existing finish work, known or exposed, during abatement operations 

that is to remain in place from damage (i.e. splash curtains, plastic drop cloths, 

etc.).  

1.1.5.8 Protect surrounding finishes and floors with suitable coverings when 

necessary.  

1.1.5.9 Construct temporary dust proof partitions where required to separate work 

areas where noisy or extensive dirt, dust, or asbestos abatement operations 

are performed. Equip partitions with three-way flaps.  

1.1.5.10 Conduct selective asbestos abatement operations and debris removal in a 

manner to ensure minimum interference with adjacent occupied or used 

facilities.  

1.1.5.11 Do not enclose, block, or otherwise obstruct streets, walks, or other occupied 

or used facilities without written permission from appropriate authorities 

having jurisdiction. Provide alternate routes around closed or obstructed 

traffic ways if required by governing regulations.  

1.1.5.12 Maintain existing utilities indicated to remain, keep in service, and protect 

against damage during demolition operations.  

1.1.5.13 Use water sprinkling, temporary enclosures, and other suitable methods to 

limit dust rising and scattering in the air to the lowest practical level. Comply 

with governing regulations pertaining to environmental protection. Do not 

sure water when it may create hazardous or objectionable conditions, such as 

ice, flooding, pollution.  

1.1.5.14 Obtaining necessary permits to conduct asbestos abatement from all 

applicable local, state, and federal authorities. 

1.1.5.15 Mobilization of workers and equipment to and from the work site. 

1.1.5.16 Installing measures as necessary to ensure a safe work site.  

1.1.5.17 Any required demolition shall be done by wet methods to minimize visible 

emissions.  

1.1.5.18 Removal and proper disposal of asbestos containing materials and materials 

such as asbestos floor tile and black mastic. 

1.1.5.19 Removal of barriers and post-removal cleaning. 

1.1.5.20 Contractor’s supervisors, laborers and subcontractors working on site are 

required to be properly licensed, insured, permitted, qualified, trained, to 

perform the work prescribed herein.    

 

2.1 CONTRACTOR’S DUTIES 

 

2.1.1 The Contractor is responsible for verifying quantities and site conditions 

prior to bidding the project. The Contractor shall inform himself of the 

conditions for the project and is responsible for verifying the quantities and 

location of all work to be performed as outlined in this section, project manual, 

and attachments. Failure to do so shall not relieve the Contractor of his obligation 

to furnish all materials and labor necessary to carry out the provisions of the 

follows: 
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2.1.1.1 Removal and proper disposal of asbestos containing materials and 

associated materials such as asbestos floor tile, mastic, and associated cove 

base and adhesive. 

 

2.1.1.2 All required demolition shall be done by wet methods to minimize visible 

emissions.  

 

2.1.1.3 Cleaning all abatement work areas and disposing of materials removed as 

asbestos-contaminated waste in accordance with regulations and these 

specifications.  

 

2.1.2 Provide and pay for labor, materials, equipment, tools, construction equipment, 

machinery, and other facilities and services for proper execution and completion 

of work. 

 

2.1.3 Pay legally required consumer, payroll, privilege, and other taxes. 

 

2.1.4 Comply with all applicable federal, state, and local laws regarding job 

discrimination. 

 

2.1.5 Use of EPA & Missouri trained and licensed asbestos workers with at least one 

competently trained and licensed supervisor. 

 

2.1.6 Enforce strict discipline and good order among employees.  Employ on the project 

only skilled persons in the assigned task. 

 

2.1.7 Secure and pay for, as necessary for proper execution and completion of work and 

as applicable at the time of bids: 

2.1.7.1 Permits/Notifications  

2.1.7.2 Government Fees 

2.1.7.3 Licenses 

2.1.7.4 Waste disposal permits and costs. 

 

2.1.8 Give required notices. 

 

2.1.9 All work under this contract shall comply with codes, ordinance, rules, regulations, 

orders and other legal requirements of public authorities (including EPA, 

NESHAPS, State of Missouri, and OSHA regulations) which bear on performance 

work. Where conflicts occur between these specifications and/or the above-

mentioned regulations, the more stringent shall govern. 

 

2.1.10 If the Contractor observes that any of the Contract Documents are at variance 

therewith in any respect, he shall promptly notify the Owner and the consulting 

firm verbally and in writing, and any necessary changes shall be accomplished by 

appropriate modifications.  It is the Contractor's responsibility to make certain that 

the Contract Documents are in accordance with applicable laws, statutes, building 
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codes and regulations. If the Contractor performs any work knowing it to be 

contrary to such laws, ordinances, rules and regulations, and without such notice 

to the Owner and the consultant, the Contractor shall assume full responsibility 

therefore and shall bear all cost attributable thereto. 

 

2.1.11 If the Contractor discovers previously unknown asbestos contamination or suspect 

asbestos containing materials that have not been previously tested, the contractor 

shall immediately cease work and notify the Owner and consultant of the findings. 

 

2.1.12 The use of the best available technology, procedures, and methods for preparation, 

execution, cleanup, disposal, and safety are absolutely required. This compliance 

is the sole responsibility of the abatement contractor. 

 

2.1.13 Assume responsibility for the proper and safe execution of the work. 

 

2.1.14 The owner or their representative may request prior to an award decision, and shall 

be provided, bidder’s applicable licensing, all notice of violations administered by 

federal, state, or local regulatory agencies, a written Work Plan to include a plan 

for containment, decon, staging, load out, decontamination procedures, a list of 

chemicals used (i.e. mastic removers, encapsulants, etc.), Material Safety Data 

Sheets (MSDS).  The work plan must be approved by the Owner prior to 

commencement of work.     

 

2.1.15 Obtaining approval for waste disposal in compliance with EPA Regulation Section 

61.25 and Missouri Regulations.  Legally dispose of asbestos containing materials.  

Posting of EPA and OSHA regulations at the job site is required. 

 

2.1.16 Work shall comply with all Federal, State, County and Municipal laws, codes, 

ordinances and regulations applicable to the Work in this contract and shall 

comply with all requirements of the National Fire Protection Association.  If there 

is a discrepancy between laws, codes, ordinances, and regulations, the strictest will 

be implemented.  

 

2.1.17 Meeting all air quality standards: Clearance and/or daily air samples collected for 

TEM and/or PCM analysis shall meet EPA AHERA, EPA NESHAPS, State of 

Missouri, and OSHA protocols for response action completion. 

 

2.1.18 At the conclusion of the project, the contractor shall provide a final closeout report 

to include licensing, notifications, insurance certificate, daily work logs, sign-in 

logs, OSHA air monitoring, and waste manifests.  

 

2.1.19 Providing documentation satisfying EPA, OSHA, and project appropriate State 

and Local Entities of job completion and closeout requirements. 
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2.1.20 Providing copies of all permits, notifications, licenses, and any other requested 

paperwork to the Owner. 

 

2.1.21 The work covered by this project manual is in conjunction with the Missouri 

prevailing wage law.      

 

3.1 WORK BY OWNER 

 

 3.1.1 The owner may award other contracts for work that coincides with the asbestos 

abatement. Strict coordination of all abatement activities is required and must be 

coordinated with the owner or their representative.   

 

4.1 CONTRACTOR USE OF SITE AND PREMISES 

 

4.1.1 Confine operations at the site to work areas described and permitted under the 

Contract.  Portions of the site beyond areas on which work is indicated are not to 

be disturbed. 

4.1.2 Utility outages or shutdowns are not permitted without prior authorization from 

the Owner or his representative. 

 

5.1 EXISTING CONDITIONS 

 

5.1.1 The Owner assumes no responsibility for the actual condition of items or structure 

to be demolished.  

 

5.1.2 The Owner will maintain conditions existing at the time of commencement of 

Contract as feasible. However, variations within structures may occur by Owner’s 

removal and salvage operations prior to the start of selective demolition work.  

 

5.1.3 Bidders shall not later request, nor expect to receive, additional payment for work 

related to variations which can be determined by examination of the existing 

building and site by the date set for receipt of Bids for this Contract. 

 

5.1.4 This building has materials that have been identified to contain asbestos.  Limited 

asbestos inspection reports related to this project are available and provided as 

attachments which specify the locations of known asbestos containing building 

materials and materials assumed to contain asbestos.  If suspect materials are 

encountered that will be impacted during the course of this project, the contractor 

shall immediately notify the Owner and consultant.  The Owner or consultant at 

that time will either produce additional asbestos inspection documentation, assume 

the suspect material to be asbestos containing, or sample the suspect material to 

determine asbestos content. 
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6.1 FUTURE WORK 

 

6.1.1 Contractor shall conduct asbestos abatement work and associated demolition as 

carefully as possible to prevent unnecessary damage to the structure and building 

components.  Following this work, reconstruction crews, hired by others, will be 

onsite to perform build-back. 

 

7.1 WORK SEQUENCE 

 

7.1.1 A notice to proceed will be issued to the successful bidder by the Owner.  An 

environmental consultant (Axiom Service Professionals) will be provided by the 

Owner at no cost to the Contractor to serve as the owner’s asbestos representative 

providing asbestos sampling throughout the project (area and clearance air 

sampling and any required bulk sampling), daily contractor oversight, and serve 

as a liaison between the owner and abatement contractor.  ASP shall be notified a 

minimum of ten (10) days prior to starting the project. 

 

7.1.2 The Contractor and all Subcontractors shall furnish enough work force and 

equipment as may be required to ensure the prosecution of the work in accordance 

with the mutually agreed upon completion schedule.  Failure to complete the work 

within this time frame may result in the termination of the contract and/or 

liquidated damages. 

 

7.1.3 The Contractor should anticipate possible downtime and maintain flexibility in 

their work schedule to allow uninterrupted operations.     

 

7.1.4 If in the opinion of the Owner, the Contractor falls behind the mutually agreed 

upon completion schedule, the Contractor shall take such steps as may be 

necessary to improve the progress and the Owner may require him to increase the 

number of shifts, and/or overtime operations, days of work including holidays, 

Saturdays and Sundays, all without additional costs to the Owner.  
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8.1 SALVAGE 

 

8.1.1 All existing structures and their contents present on the date of the Notice to 

Proceed shall become the property of the Contractor, who shall be responsible 

for the proper removal and disposal of items thereof.  All removal work on the 

site must be performed by the Contactor or his approved subcontractors.  No 

other individuals or firms shall be permitted to access the site for the purpose 

of removing or salvaging materials.  The Contractor shall not be permitted to 

use the project site for the purposes of selling, exhibiting, or auctioning of any 

salvaged materials from the property. 

 

8.1.2 Items indicated to be removed but salvageable value to the Owner may be 

removed from the structure as work progresses. Transport salvaged items from 

the site as they are removed.  

 

8.1.3 Storage or sale of removed items on site will not be permitted. 

  

8.1.4 Owner and Consultant will not be held responsible for any materials salvaged 

and/or recycled from the site.    

 

PART 2 - PRODUCTS (Not Applicable) 

 

 

END OF SECTION 01010 
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SECTION 01040 – COORDINATION 

 

PART 1 – GENERAL 

 

1.1 RELATED DOCUMENTS 

1.1.1. General provisions of the Contract, including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections, apply to this 

Section. 

1.2. SUMMARY 

1.2.1. This Section includes administrative and supervisory requirements necessary for 

coordinating construction operations including, but not necessarily limited to, the 

following: 

1.2.1.1. Coordination with other contracts let by the Owner in connection 

with this work. 

 

1.3. COORDINATION 

 

1.3.1. Coordinate construction operations for this project with the Owner or their 

representative  and facility personnel to assure efficient and orderly completion of 

the Work. 

1.3.1.1. Coordinate construction operations to accommodate construction 

operations of other contracts let by the Owner. 

1.3.2.Where necessary, prepare memoranda for distribution to each party involved, 

outlining special procedures required for coordination.  Include such items as 

required notices, reports, and attendance at meetings. 

1.4 SUBMITTALS 

1.4.1 Schedule:  If requested provide a schedule which coordinates the construction 

activities of this work with the work of other contracts.  At the time of award, the 

contractor must provide an updated completion schedule. 
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PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 GENERAL COORDINATION PROVISIONS 

3.1.1 A pre-construction conference may be held prior to beginning of construction.  The 

date,  time, and exact place of this meeting will be determined after contract award 

and notification of all interested parties.  The Contractor shall arrange to have the 

job superintendent and any prime subcontractors present at the meeting. During the 

pre-construction conference, the construction procedures and information 

necessary for submitting payment requests will be discussed and materials 

distributed, along with any other pertinent information. 

3.2 SPECIFIC COORDINATION PROVISIONS 

3.2.1 Coordinate with third party air monitoring firm/environmental consultant provided 

by the Owner. 

3.2.2 Perform abatement work as required to accommodate demolition and 

reconstruction.  Understand that demolition and reconstruction will be taking place 

throughout the abatement.  Prepare containments and alter work as necessary to 

accommodate demo and reconstruction to take place immediately following 

completion of phased abatement and in close proximity to active abatement work 

areas.   

END OF SECTION 01040 
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SECTION 01095 – CODES, REGULATIONS, AND STANDARDS 

PART 1 - GENERAL 

 

1.1 SUMMARY 

 

1.1.1. This section sets forth-governmental regulations and industry standards which are 

included and incorporated herein by reference and made a part of the specification. 

This section also sets forth those notices and permits which are known to the Owner 

and which either must be applied for and received, or which must be given to 

governmental agencies before start of work. 

 

1.1.2. Requirements include adherence to work practices and procedures set forth in 

applicable codes, regulations, and standards. 

 

1.1.3. Requirements include obtaining permits, licenses, inspections, releases, and similar 

documentation, as well as payments, statements and similar requirements associated 

with codes, regulations, and standards. 

 

1.2 CODES AND REGULATIONS 

 

1.2.1 General Applicability of Codes and Regulations, and Standards:  Except to the 

extent that more explicit or more stringent requirements are written directly into 

the contract documents, all applicable codes, regulations, and standards have the 

same force and effect (and are made a part of the contract documents by reference) 

as if copied directly into the contract documents, or as if published copies are 

bound herewith. 

 

1.2.2 Contractor Responsibility: The Contractor shall assume full responsibility and 

liability for the compliance with all applicable Federal, State, and local regulations 

pertaining to work practices, hauling, disposal, and protection of workers, visitors 

to the site, and persons occupying areas adjacent to the site.  The Contractor is 

responsible for providing medical examinations and maintaining medical records of 

personnel as required by the applicable federal, state, and local regulations.  It is not 

the function of the Owner or Owner’s Representative to specify the means by which 

the Contractor will obtain the intended results nor to state all of the environmental 

conditions that must be present for the safety of workmen who are employed to 

produce the intended results, or for the safety of others during construction.  The 

Contractor shall establish means and environmental conditions that meet applicable 

laws and regulations.  The Owner will not attempt to enforce such laws and 

regulations; however, Owner, Owner’s Representative, or Consultant have the 

authority to stop asbestos abatement work when conditions are not in compliance 

with the specifications or applicable federal, state and local regulations.  Safety of 

the project area for the protection of the Contractors, Owner, Consultants, and the 

General Public is the responsibility of the Contractor.  The Contractor shall hold the 

Owner harmless for failure to comply with any applicable work, hauling, disposal, 
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safety, health, or other regulation on the part of himself, his employees, or his sub-

contractors. 

 

1.2.3 Federal Requirements which govern asbestos abatement work or hauling, and 

disposal of asbestos waste materials include but are not limited to the following: 

 

1.2.3.1 OSHA:  U.S. Department of Labor, Occupational Safety and Health 

Administration, (OSHA), including but not limited to: 

 

1.2.3.1.1 Occupational Exposure to Asbestos, Tremolite, 

 Anthophyllite, and Actinolite; Final Rules 

 Title 29, Part 1910, Section 1001 and 

 Part 1926, Section 1101 of the 

 Code of Federal Regulations 

 

1.2.3.1.2. Respiratory Protection 

 Title 29, Part 1910, Section 134 of the 

 Code of Federal Regulations 

 

1.2.3.1.3. Construction Industry 

 Title 29, Part 1926, of the 

 Code of Federal Regulations 

 

1.2.3.1.4. Access to Employee Exposure and Medical Records 

 Title 29, Part 1910, Section 2 of the 

 Code of Federal Regulations 

 

1.2.3.1.5. Hazard Communication 

 Title 29, Part 1910, Section 1200 of the 

 Code of Federal Regulations 

 

1.2.3.1.6. Specifications for Accident Prevention Signs and Tags 

Title 29, Part 1910, Section 145 of the 

Code of Federal Regulations 

 

1.2.3.2. DOT: U.S. Department of Transportation, including but not limited to:  

 

1.2.3.2.1. Hazardous Substances 

 Title 29, Part 171 and 172 of the 

 Code of Federal Regulations 
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1.2.3.3. EPA: U.S. Environmental Protection Agency (EPA), including but not 

limited to: 

 

1.2.3.3.1. Asbestos Hazard Emergency Response Act (AHERA) Regulation 

Asbestos Containing Materials in Schools Final Rule & Notice Title 

40, Part 763, Sub-part E of the Code of Federal Regulations 

 

1.2.3.3.2. Training Requirements of (AHERA) Regulation Asbestos 

Containing Materials in Schools Final Rule & Notice Title 40, Part 

763, Sub-part E, Appendix C of the Code of Federal Regulations 

 

1.2.3.3.3. National Emission Standard for Hazardous Air Pollutants 

(NESHAPS) National Emission Standard for Asbestos Title 40, Part 

61, Sub-part A, and Sub-part M (Revised Sub-part B) of the Code 

of Federal Regulations 

 

1.2.3.4. State and Local Requirements that govern asbestos abatement work or 

hauling and disposal of asbestos waste materials are included in the 

requirements of this specification and are delineated as the responsibility 

of the Contractor to assure compliance. 

 

1.3 STANDARDS 

 

1.3.1. General Applicability of Standards: Except to the extent that more explicit or more 

stringent requirements are written directly into the Contract Documents, all 

applicable standards have the same force and effect (and are made a part of the 

Contract Documents by reference) as if copied directly into the Contract 

Documents, or as if published copies are bound herewith. 

 

1.3.2. Contractor Responsibility: The Contractor shall assume full responsibility and 

liability for the compliance with all standards pertaining to work practices, hauling, 

disposal, and protection of workers, visitors to the site, and persons occupying areas 

adjacent to the site. The Contractor shall hold the Owner and Consultant harmless 

for failure to comply with any applicable standard on the part of himself, his 

employees, or his sub-contractors. 

 

1.3.3. Standards: Which apply to asbestos abatement work or hauling and disposal of 

asbestos waste materials include but are not limited to the following: 

 

1.3.3.1.1. American National Standards Institute (ANSI) 

 1430 Broadway 

 New York, New York 10018 

212/354-3300   

Fundamentals Governing the Design and Operation of Local 

Exhaust Systems Publication Z9.2-79 & Practices for Respiratory 

Protection Publication ANSI/ASSE Z88.2-2015 
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1.3.3.1.2. American Society for Testing and Materials (ASTM) 

    1916 Race Street 

   Philadelphia, PA 19103 

215/299-5400 

Safety and Health Requirements Relating to Occupational Exposure 

to Asbestos ASTM Practice E 849-82 

 

1.3.3.1.3. Occupational Health & Safety Administration 

200 Constitution Ave., NW,  

Washington, DC 20210 

 800-321-6742 (OSHA) 

1926-1101:  Asbestos Standard for Construction --Building and 

Construction Trades Department. 

  

1.3.3.1.4. AIA Service Corporation 

"Guide" Specification - 02080 Asbestos Removal AIA Service 

Corporation 

1735 New York Avenue NW 

Washington, DC 

 

1.3.3.1.5. General Services Administration 

  Asbestos Control Program 

  NBSIR 87-2688 

  Guidelines for Assessment and Abatement of Asbestos-Containing 

Material in Buildings, May 1983 

 

1.3.3.1.6. U.S. Department of Commerce 

 National Bureau of Standards 

 National Engineering Lab 

 Center for Building Technology 

 

1.4 EPA GUIDANCE DOCUMENTS 

 

1.4.1. EPA Guidance Documents discuss asbestos abatement work or hauling and 

disposal of asbestos waste materials listed below for the Contractor's information 

only.  These documents do not describe the work and are not a part of the work of 

this contract.  EPA maintains an information number (800) 334-8571, publications 

can be ordered from (800) 424-9065 (554-1404 in Washington, DC): 

 

1.4.2. Asbestos-Containing Materials in School Buildings - A Guidance Document.  

Part 1 & 2.  (Orange Books) EPA C00090 (out of print) 

 

1.4.3. Guidance for Controlling Asbestos-Containing Materials in Buildings (purple 

Book) EPA 560/5-85-024 
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1.4.4. Friable Asbestos-Containing Materials in Schools:  Identification and Notification 

Rule (40 CFR Part 763) 

 

1.4.5. Evaluation of the EPA Asbestos-in-Schools Identification and Notification Rule.  

EPA 560/5-84-005. 

 

1.4.6. Asbestos in Buildings:  National Survey of Asbestos-Containing Friable Materials.  

EPA 560/5-84-006. 

 

1.4.7. Asbestos in Buildings:  Guidance for Service and Maintenance Personnel.  EPA 

560/5-85-018. 

 

1.4.8. Asbestos Waste Management Guidance.  EPA 530-SW-85-007. 

 

1.4.9. Asbestos Fact Book.  EPA Office of Public Affairs.  Asbestos in Buildings.  

Simplified Sampling Scheme for Friable Surfacing Materials. 

 

1.4.10. Commercial Laboratories with Polarized Light Microscopy Capabilities for Bulk 

Asbestos Identification. 

 

1.4.11. A Guide to Respiratory Protection for the Asbestos Abatement Industry.  EPA 560-

OPTS-86-001. 

 

1.5 NOTICES: 

 

1.5.1 Send Written Notification as required by USEPA National Emission Standards 

for Hazardous Air Pollutants (NESHAPS) Asbestos Regulations (40 CFR 61, 

Subpart M) to the regional Asbestos NESHAPS Contact at least 10 working days 

prior to beginning any work on asbestos-containing materials.  Send notification 

to the following address: 

 

    Asbestos NESHAPS Contact 

     Air & Waste Management Division 

     USEPA 

     11201 Renner Blvd. 

     Lenexa, KS 66219 

     913/551-7003 

 

1.5.1.1 Notification shall include: 

 

1.5.1.1.1 The name and address of owner or operator. 

 

1.5.1.1.2 Description of the facility being demolished or renovated, 

including the size, age, and prior use of the facility. 
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1.5.1.1.3 Estimate of the approximate amount of friable and non-friable 

asbestos material present in the facility in terms of linear, square 

or cubic feet.   

 

1.5.1.1.4 Location of the facility being demolished or renovated. 

 

1.5.1.1.5 Scheduled starting and completion dates of demolition or 

renovation. 

 

1.5.1.1.6 Nature of planned demolition or renovation and method(s) to be 

used. 

 

1.5.1.1.7 Procedures to be used to comply with the requirements of USEPA 

National Emission Standards for Hazardous Air Pollutants 

(NESHAPS) Asbestos Regulations (40 CFR 61 Subpart M). 

  

1.5.1.9.1. Name and location of the waste disposal site where the friable 

asbestos waste material will be deposited. 

 

1.6 STATE AND LOCAL AGENCIES 

 

1.6.1 Send written notification as required by MDNR and/or any local governing agencies 

at least 10 working days prior to beginning any work on asbestos-containing 

materials.  Send written notification to the following address: 

 

 Missouri Department of Natural Resources APCP, Asbestos  

 PO Box 176  

 Jefferson City, MO 

 

1.7 PERMITS 

 

1.7.1 Permit: All asbestos-containing waste is to be transported by an entity maintaining 

a current "Industrial waste hauler permit" specifically for asbestos-containing 

materials, as required for transporting of waste asbestos-containing materials to a 

disposal site. 

 

1.8 LICENSES 

 

1.8.1 Maintain current licenses as required by applicable state or local jurisdictions for the 

removal, transporting, disposal or other regulated activity relative to the work of this 

contract.  
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1.9 POSTING AND FILING OF REGULATIONS 

 

1.9.1 Posting and Filing of Regulations: Post all notices required by applicable federal, 

state and local regulations.  Maintain two (2) copies of applicable federal, state and 

local regulations and standard.  Maintain one copy of each at job site.  Keep on file 

in Contractor's office one copy of each. 

 

1.10 SUBMITTALS 

 

1.10.1 Before Start of Work: Submit the following to the Owner for review.  No work shall 

begin until these submittals are returned with Owner's action stamp indicating that 

the submittal is returned for unrestricted use or final-but-restricted use: 

 

  Permits, Licenses, and Certificates: For the Owner's records, submit copies of 

permits, licenses, certifications, inspection reports, releases, jurisdictional 

settlements, notices, receipts for fee payments, judgments, and similar documents, 

correspondence and records established in conjunction with compliance with 

standards and regulations bearing upon performance of the Work including: 

 

1.10.1.1 State and Local Regulations: Submit copies of codes and regulations 

applicable to the work. 

 

1.10.1.2 Permits: Submit copies of current valid permits required by state and local 

regulations. 

 

1.10.1.3 Licenses: Submit copies of all state and local licenses and permits 

necessary to carry out the work of this contract 

 

PART 2 - PRODUCTS (Not Applicable) 

 

PART 3 - EXECUTION (Not Applicable) 

 

END OF SECTION 01095 
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SECTION 01300 – SUBMITTALS 

PART 1 - GENERAL 

1.1. RELATED DOCUMENTS 

1.1.1. General provisions of the Contract, including General and Supplementary 

Conditions and other Specification Sections, apply to this Section. 

1.2. SUMMARY 

1.2.1. This Section includes administrative and procedural requirements for submittals 

required prior to the beginning of work, and upon submission of bid to be 

included in the bidding process 1.2.1.1. through 1.2.1.9. The remianing 

submittles are required prior to perfomance of the Work.  These submittals 

include but are not limited to: 

1.2.1.1. List of SubContractors 

1.2.1.2. Unit Pricing Form 

1.2.1.3. Affidavit of Compliance with Prevailing Wage Laws 

1.2.1.4. E-Verify Affidavit 

1.2.1.5. OSHA 10 Training Affidavit 

1.2.1.6. Drug and Alcohol Testing Program Affidavit 

1.2.1.7. Missouri Service Disabled Vetran Business Preference (if applicable) 

1.2.1.8. Construction Progress Schedule 

1.2.1.9. Asbestos Abatement Work Plan to include plan for containment, decon, 

staging, load out, content movement and management.   

1.2.1.10. Insurance Certificates 

1.2.1.11. Safety Orientation & Acknowledgement form from each worker 

1.2.1.12. Daily Safety Meeting Agenda & Attendance Forms 

1.2.1.13. Applications for Payment 

1.2.1.14. Final Receipt of Payment and Release Forms 

1.2.1.15. Certification of Substantial Completion 

1.2.1.16. Notification, Permits 

1.2.1.17. Worker & Company Asbestos Certificates 

1.2.1.18. Asbestos Medical Exams & Fit Tests 

1.2.1.19. Demolition Notifications & Permits 

1.2.1.20. Final Report including Daily Activity Reports, OSHA Air Monitoring,  

Certificates  and Licensing, Containment Logs, Notifications, and Waste 

Manifests. 

 

1.3. SUBMITTAL PROCEDURES 

1.1.1 The procedures shall comply with the General and Supplementary Conditions and 

other applicable sections of the Contract Documents.  The Contractor shall submit, 

with such promptness as to cause no delay in his work or in that of any other 

contractors, all required submittals indicated in this section and elsewhere in the 

Contract Documents. Coordinate preparation and processing of submittals with 

performance of construction activities. Transmit each submittal sufficiently in 

advance of performance of related construction activities to avoid delay.   
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1.1.1.1 Coordinate transmittal of different types of submittals for related elements 

of the Work so processing will not be delayed by the need to review 

submittals concurrently for coordination. 

1.1.1.2 The Designer reserves the right to withhold action on a submittal requiring 

coordination with other submittals until all related submittals are received. 

PART 2 - PRODUCTS (Not Applicable) 

 

END OF SECTION 01300 
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SECTION 01500 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

 

PART 1 GENERAL 

 

1.1 SECTION INCLUDES: 

 

1.1.1. Temporary Utilities: Electricity, water, lighting, and ventilation. 

 

1.1.2. Temporary Controls: Barriers, enclosures, protection of the Work. 

 

1.1.3. Construction Facilities: Parking, progress cleaning, and project signage. 

 

1.2 TEMPORARY ELECTRICITY 

 

1.2.1 Owner’s permanent convenience receptacles may be utilized where available 

during asbestos abatement.  However, if the use of generators is needed to 

complete the asbestos abatement, the abatement contractor will be expected to 

provide said generators and any costs shall be included in the abatement 

contractor’s base bid.   

 

1.2.2 If using owner’s permanent convenience receptacles, power consumption shall not 

disrupt Owner's need for continuous service.  Any disruption of service shall be 

made only upon 48-hour prior notice to the Owner and all such disruptions shall 

be held to a minimum. 

 

1.2.3 Exercise measures to conserve energy. 

 

1.3 TEMPORARY LIGHTING 

 

1.3.1 Owner’s permanently installed lighting may be utilized where available during 

asbestos abatement.  However, if temporary lighting is needed, the abatement 

contractor will be expected to provide temporary lighting as necessary to complete 

the asbestos abatement.  All costs associated with providing temporary lighting 

shall be included in the abatement contractor’s base bid.   

 

1.4 TEMPORARY VENTILATION 

 

1.4.1 Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to 

prevent accumulation of dust, fumes, vapors, or gases. 

 

1.4.2 Provide HEPA filtered ventilation equipment as required to maintain air as 

specified in Section 02071. 
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1.5 BARRIERS 

 

1.5.1 Provide barriers and signage to prevent unauthorized entry to asbestos abatement 

areas. Allow for Owner's use of site and protect existing facilities and adjacent 

properties from damage from construction operations and demolition. 

 

1.6 INTERIOR ENCLOSURES 

 

1.6.1 Provide and maintain temporary contamination barriers using partitions and 

ceilings as required to separate work areas from Owner occupied areas as specified 

in Section 02071. 

 

1.7 SECURITY 

 

1.7.1 Owner assumes no responsibility for the security of contractor’s equipment, 

materials, vehicles, etc.   

 

1.7.2 Contractor shall coordinate with Owner's security program.  Maintain all existing 

security systems during the contract period.  Repair or replace all systems, wiring 

and equipment damaged by construction activities. 

 

1.8 PARKING 

 

1.8.1. Arrange for temporary parking areas to accommodate construction personnel.  

Owner assumes no responsibility for temporary parking.   

 

1.9 PROGRESS CLEANING 

 

1.9.1 Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean 

and orderly fashion. 

 

1.9.2 Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and 

other closed or remote spaces, prior to enclosing the space. 

 

1.9.3 Preclean identified asbestos contaminated work areas using HEPA vacuums prior 

to commencement of abatement as specified in Section 02071. 

 

1.9.4 Remove waste materials, debris, and rubbish from site and dispose off-site as 

specified in Section 02071. 

 

1.9.5 Paved driveways on Owner's property and public streets and thoroughfares shall 

be kept clean, by cleaning daily or more often if necessary, of earth and debris 

spillage from vehicles involved in the construction operations. 
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1.10 SIGNS 

 

1.10.1 No signs are allowed except those required by law/ordinances, for safety, traffic 

control and protection of persons and property.  Signs shall meet the requirements 

of all applicable ordinances, rules and regulations. 

 

PART 2 PRODUCTS (Not Applicable) 

 

PART 3 EXECUTION (Not Applicable) 

 

END OF SECTION 01500 
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SECTION 01560 – WORKER PROTECTION 

PART 1  GENERAL 

 

1.1 DESCRIPTION OF WORK 

 

1.1.1 This section describes the equipment and procedures required for protecting workers 

against asbestos contamination and other workplace hazards except for respiratory 

protection. 

 

1.1.2 Prior to commencement or work, the workers shall be instructed and shall be 

knowledgeable on the hazards of asbestos exposure, use and fitting of respirators, 

protective clothing, decontamination procedures, and all aspects of asbestos work 

procedures.  Workers shall have medical examinations. 

 

1.1.3 The Contractor is solely responsible for enforcing personnel protection requirements 

and that these specifications provide only a minimum acceptable standard for each 

phase of operation. 

 

1.1.4 Provide authorized visitors with suitable protective clothing, headgear, footwear, and 

gloves as described above whenever they are required to enter the regulated area. 

 

1.2 RELATED SECTIONS 

 

1.2.1 Section 01565 - Respiratory Protection 

 

1.3 WORKER TRAINING 

 

1.3.1 State and Local License: All workers are to be trained, certified and accredited as 

required by state or local code or regulation. 

 

1.3.2 AHERA Accreditation: All workers are to be accredited as Abatement Workers as 

required by AHERA regulation 40 CFR 763 Appendix C to Subpart E, April 30, 1987.  

 

1.3.3 Train, in accordance with OSHA 29 CFR 1926. 1101, all workers in the dangers 

inherent in handling asbestos and breathing asbestos dust and in proper work 

procedures and personal and area protective measures.  

  



Raytown Quality Schools – Division 1  24 

5911 Blue Ridge Boulevard, Raytown, Missouri 64133 

1.4 MEDICAL EXAMINATIONS 

 

1.4.1 Provide medical examinations for all workers who may encounter an airborne fiber 

level of 0.1 f/cc or greater for an 8-hour Time Weighted Average.  In the absence of 

specific airborne fiber data provide medical examinations for all workers who will 

enter the Work Area for any reason.  Examination shall at a minimum meet OSHA 

requirements as set forth in 29 CFR 1926.  In addition, provide an evaluation of the 

individual’s ability to work in environments capable of producing heat stress in the 

worker.   

 

1.5 SUBMITTALS 

 

1.5.1 Before Start of Work: Submit the following for the Owner to review.  Do not start 

work until these submittals are returned with The Owner’s action indicating that the 

submittal is returned for unrestricted use. 

 

1.5.2 State and Local License: Submit evidence that all workers have been trained, certified 

and accredited as required by state or local code or regulation. 

 

1.5.3 Report from Medical Examination: Conducted within last 12 months as part of 

compliance with OSHA medical surveillance requirements for each worker who is to 

enter the Work Area. Submit, at a minimum, for each worker the following: 

 

1.5.3.1 Name and Valid Identification 

 

1.5.3.2 Physicians Written Opinion from examining physician including at a 

minimum the following: 

 

1.5.3.2.1 Whether worker has any detected medical conditions that would 

place the worker at an increased risk of material health impairment 

from exposure to asbestos. 

 

1.5.3.2.2 Any recommended limitations on the worker or on the use of 

personal protective equipment such as respirators. 

 

1.5.3.2.3 Statement that worker is able to wear and use the type of respiratory 

protection proposed for the project.   

 

1.5.4 Notarized Certifications: Submit certification signed by an officer of the abatement 

contracting firm and notarized that exposure measurements, medical surveillance, and 

worker training records are being kept in conformance with 29 CFR 1926. 
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PART 2 - EQUIPMENT 

 

2.1 PROTECTIVE CLOTHING 

 

2.1.1 Coveralls: Provide disposable full-body coveralls and disposable head covers and 

require that they be worn by all workers in the Work Area.  Provide a sufficient 

number for all required changes, for all workers in the Work Area. 

 

2.1.2 Boots: Provide steel toe work boots with non-skid soles, and where required by 

OSHA, foot protection, for all workers.  Provide boots at no cost to workers.  Do not 

allow boots to be removed from the Work Area for any reason, after being 

contaminated with asbestos-containing material. 

 

2.1.3 Hard Hats: Provide head protection (hard hats) as required by OSHA for all workers.  

Label hats with same warning labels as used on disposal bags. Require hard hats to 

be worn at all times that work is in progress that may potentially cause head injury.  

Provide hard hats of type with plastic strap type suspension.  Require hats to remain 

in the Work Area throughout the work.  Thoroughly clean, decontaminate and bag 

hats before removing them from Work Area at the end of the work. 

 

2.1.4 Safety Glasses/Goggles: Provide eye protection as required by OSHA for all workers 

involved in scraping, spraying, or any other activity which may potentially cause eye 

injury. Thoroughly clean, decontaminate and bag eye protection before removing 

them from Work Area at the end of the work. 

 

2.1.4 Gloves: Provide work gloves to all workers and require that they be worn at all times 

in the Work Area.  Do not remove gloves from Work Area and dispose of as asbestos-

contaminated waste at the end of the work.  

 

PART 3 - EXECUTION  

 

3.1 GENERAL 

 

3.1.1 Provide worker protection as required by the most stringent OSHA and/or EPA 

standards applicable to the work. The following procedures are minimums to be 

adhered to regardless of fiber count in the Work Area. 

 

3.1.4 Each time Work Area is entered remove all street clothes in the Changing Room of 

the Personnel Decontamination Unit and put on new disposable coverall, new head 

cover, and a clean respirator. Proceed through shower room to equipment room and 

put on work boots. Reusable type protective clothing and footwear intended for reuse 

shall be left in the Equipment Room until the end of the asbestos abatement work at 

which time such items shall be disposed of as contaminated waste.  

 

3.1.5 Provide authorized visitors with suitable protective clothing, headgear, footwear, and 

gloves as described above whenever they are required to enter the regulated area. 
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3.2 WORKER PROTECTION - IN CLEAN AND EQUIPMENT ROOMS 

 

3.2.1 All workers and authorized personnel, in order to enter the regulated area, shall: 

 

3.2.1.1 Don appropriate protective clothing (coveralls, gloves, boots, etc.) before 

entering regulated area. 

 

3.2.1.2 Don the appropriate respiratory protection, following all training procedures and 

manufacturer's instructions.  Hood shall be worn over respirator straps. 

 

3.2.2 All workers and authorized personnel, in order to exit the regulated area, shall: 

 

3.2.2.1 Remove gross (visible) contamination from themselves and their 

equipment. Personal protective equipment must be cleaned with a 

HEPA vacuum before being removed.  

3.2.2.2 All equipment and surfaces of containers filled with ACM must be 

cleaned using HEPA vacuum and wet methods prior to removing them 

from the regulated area.   

 

3.2.3 Within Work Area and Decontamination Area: 

 

3.2.3.1 Remove gross (visible) contamination from themselves and their 

equipment.  Personal protective equipment must be cleaned with a HEPA 

vacuum before being removed.  

3.2.3.2 All equipment and surfaces of containers filled with ACM must be cleaned 

using HEPA vacuum and wet methods prior to removing them from the 

regulated area.   

3.2.3.3 Require that workers NOT eat, drink, smoke, chew tobacco or gum, or apply 

cosmetics in the Work Area.  To eat, chew, drink or smoke, workers shall 

follow the procedure described above, and then dress in street clothes before 

entering the non-Work Areas of the building. 

 

 

END OF SECTION 01560 
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SECTION 01565 – RESPIRATORY PROTECTION 

 

PART 1 - GENERAL 

 

1.1 DESCRIPTION OF WORK 

 

1.1.1 Instruct and train each worker involved in asbestos abatement or maintenance and 

repair of friable asbestos-containing materials in proper respiratory use.  Require 

that each worker always wear a respirator, properly fitted on the face in the Work 

Area from the start of any operation that may cause airborne asbestos fibers until the 

Work Area is completely decontaminated. Use respiratory protection appropriate for 

the fiber level encountered in the workplace or as required for other toxic or oxygen-

deficient situations encountered. 

 

1.2 STANDARDS 

 

1.2.1 Except to the extent that more stringent requirements are written directly into the 

Contract Documents, the following regulations and standards have the same force 

and effect (and are made a part of the Contract Documents by reference) as if 

copied directly into the Contract Documents, or as if published copies were bound 

herewith.  Where there is a conflict in requirements set forth in these regulations 

and standards meet the more stringent requirement. 

 

1.2.1.1 OSHA - U.S. Department of Labor Occupational Safety and Health Admin-

istration, Safety and Health Standards 29 CFR 1910.1001, 1910.134, 

1926.1101, and 1926.103. 

 

1.2.1.2 CGA   - Compressed Gas Association, Inc., New York, Pamphlet G-7, "Com-

pressed Air for Human Respiration", and Specification G-7.1 "Commodity 

Specification for Air". 

 

1.2.1.3 ANSI - American National Standard Practices for Respiratory Protection, 

ANSI Z88.2-2015. 

 

1.2.1.4 NIOSH   - National Institute for Occupational Safety & Health 

 

1.3 RESPIRATOR FIT TEST RECORDS FOR ALL SUPERVISORS AND WORKERS 

 

1.3.1 The Contractor is solely responsible for enforcing personnel protection requirements 

and these specifications provide only a minimum acceptable standard for each phase 

of operation. 

 

1.3.2 Respiratory Protection Program: Submit Contractor's written respiratory protection 

program manual as required by OSHA 1926.1101, 1926.103, and 1910.134. 
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PART 2 - EQUIPMENT 

 

2.1 RESPIRATOR REQUIREMENTS 

 

2.1.1. Provide workers with personally issued and marked respiratory equipment approved 

by NIOSH and accepted by OSHA.   

 

2.1.1 Air supply for Type "C" shall be, at minimum, grade "D" in compliance with 

OSHA 1926.103 and 1910.134. The Contractor shall provide sampling and testing 

of air in the presence of the Consultant when requested to do so. 

 

2.1.1.1. Type "C" respirators shall be pressure demand with full face piece with a 

minimum protection factor of 1,000.  The air supply shall be a positive 

pressure, externally supplied, compressed air system, incorporating enough 

high-pressure automatic air storage within an ASME certified air "bank" to 

provide each individual on line in the regulated area with sufficient air 

supply for decontamination in the event of a system failure.  For this project, 

approved air systems are: 

 

   "PAPS 3" 

   American Bristol 

   Harbor City, California 90710 

   1-213-534-598 

 

  "Hazard Master" 

  Control Resource Systems, Inc. 

  670 Mariner Drive 

  Michigan City, Indiana 46360 

  1-219-872-5591 

 

  Or approved equal 

 

2.1.2. The compressed air system for removal workers shall incorporate a compressor 

failure alarm, high-temperature alarm, a continuous carbon-monoxide monitoring 

device, and in-line purifying sorbet beds and filters to deliver air free of water, oil, 

odors, vapors, and particulate.  Contractor shall comply with all applicable codes and 

regulations that apply to the operation of such system.  

 

2.1.3. AIR PURIFYING RESPIRATORS: Negative pressure - half or full-face mask: 

Supply a sufficient quantity of respirator filters approved for asbestos, so that workers 

can change filters during the work day.  Respirators shall be wet-rinsed, and filters 

discarded, each time a worker leaves the Work Area.  New filters shall be installed 

each time a worker re-enters the Work Area.  Store respirators and filters at the job 

site in the changing room and protect totally from exposure to asbestos prior to their 

use.  
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2.1.4. POWERED AIR PURIFYING - half or full-face mask: Supply a sufficient quantity 

of high efficiency respirator filters approved for asbestos so that workers can change 

filters at any time that flow through the face piece decreases to the level at which the 

manufacturer recommends filter replacement. Require that regardless of flow, filter 

cartridges be replaced after 40 hours of use. HEPA elements in filter cartridges shall 

be protected from wetting during showering.  Exterior housing of respirator, including 

blower unit, filter cartridges, hoses, battery pack, face mask, belt, and cords, shall be 

washed each time a worker leaves the Work Area.  Caution should be used to avoid 

shorting battery pack during washing.  Provide an extra battery pack for each 

respirator so that one can be charging while one is in use.     

 

2.1.5. For Type "C” gross abatement operations:  

 

2.1.6.1 One open airline shall be maintained at all times.  Removal of a worker to 

provide this line will not be acceptable.  

 

2.1.6.2 Air Systems Monitor: Continuously monitor the air system operation 

including compressor operation, filter system operation, back-up air capacity 

and all warning and monitoring devices at all times that system is in 

operation.   Assign no other duties to this individual, which will take him 

away from monitoring the air system. 

 

2.2 RESPIRATORY PROTECTION FACTOR 

 

2.2.1 Provide Respiratory Protection through determining the proper level of protection 

by dividing the expected or actual airborne fiber count in the Regulated Area by 

the "protection factors" given below.  The level of respiratory protection which 

supplies an airborne fiber level inside the respirator, at the breathing zone of the 

wearer, at or below the permissible exposure limit (PEL), as defined below, is the 

minimum level of protection allowed. 

 

Respirator Type  Protection Factor 

 Air purifying: 

Negative pressure respirator 

High efficiency filter 

Half face piece 

10 

Air purifying: 

Negative pressure respirator 

High efficiency filter 

Full face piece 

50 

Powered Air Purifying (PAPR):  

Positive pressure respirator 

High efficiency filter 

Full face piece 

1,000 
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Respirator Type  Protection Factor 

 Type C supplied air: 

Positive pressure respirator 

Pressure demand 

Half face piece 

50 

Type C supplied air: 

Positive pressure respirator 

Pressure demand  

Full face piece 

Equipped with an auxiliary positive 

pressure 

Self-contained breathing apparatus 

(SCBA) 

1,000 

Self-contained breathing apparatus 

(SCBA): 

Positive Pressure respirator 

Pressure demand  

Full face piece 

>1,000 

 

PART 3 - EXECUTION 

  

3.1 GENERAL 

 

3.1.1. Respiratory Protection Program: Comply with ANSI Z88.2 - 2015 "Practices for 

Respiratory Protection" and OSHA 29 CFR 1910 and 1926. 

 

3.1.1.1. Require that respiratory protection be used at all times that there is any 

possibility of disturbance of asbestos-containing materials whether 

intentional or accidental. 

 

3.1.1.2. A respirator shall be worn by anyone in a regulated area at all times, 

regardless of activity, during a period that starts with any operation which 

could cause airborne fibers until the area has been cleared for re-occupancy 

in accordance with Section 02074.  

 

3.1.1.3. Should any condition, for any reason, be encountered where the exposure 

level, after application of the appropriate protection factor of the respiratory 

equipment in use, exceeds 0.1 f/cc, then the Contractor must substitute 

respiratory equipment with protection factors which reduce worker 

exposure levels below 0.1 f/cc.  Should any such condition come to the 

Owner's attention, the right is reserved to require the use of respiratory 

equipment with higher protection factors for any or all phases of the work. 

 

3.1.1.4. Regardless of Airborne Fiber Levels: Require that the minimum level of 

respiratory protection used be half-face air-purifying respirators with high 

efficiency filters. 
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3.1.1.5. Do not allow the use of single-use, disposable, or quarter-face respirators 

for any purpose.  

 

3.1.1.6. Provide authorized visitors with respirators containing fresh cartridges that 

meet or exceed the protection requirements for the regulated area, whenever 

they are required to enter the regulated area, to a maximum of 4 per day.  

All persons shall be medically qualified to wear a respirator and fit tested 

for the specific respirator being worn. 

 

3.1.1.7. Respiratory equipment shall be cleaned, repaired, and sanitized after each 

use. 

 

3.2 FIT TESTING 

 

3.2.1. Initial Fitting: Provide initial fitting of respiratory protection during a respiratory 

protection course of training.  Fit types of respirator to be actually worn by each 

individual.  Allow an individual to use only those respirators for which training 

and fit testing have been provided. Workers shall have medical examinations. 

 

3.2.2. Upon Each Wearing: Require that each time an air-purifying respirator is put on it 

be checked for fit with a positive and negative pressure fit test in accordance with 

the manufacturer's instructions or ANSI Z88.2 - 2015. 

 

3.3 TYPE OF RESPIRATORY PROTECTION REQUIRED 

 

3.3.1 Provide Respiratory Protection through determining the proper level of protection 

by dividing the expected or actual airborne fiber count in the Regulated Area by the 

"protection factors" given below. The level of respiratory protection which supplies 

an airborne fiber level inside the respirator, at the breathing zone of the wearer, at or 

below the permissible exposure limit (PEL), as defined below, is the minimum level 

of protection allowed. 

 

3.4 PERMISSIBLE EXPOSURE LIMIT (PEL) 

 

3.4.1 8-Hour Time Weighted Average (TWA) of asbestos fibers to which any worker may 

be exposed shall not exceed 0.1 fibers/cubic centimeter. 

 

3.4.2 30-Minute Time Weighted Average (TWA) of asbestos fibers to which any worker 

may be exposed shall not exceed 1 fiber /cubic centimeter.  

 

3.4.3 Fibers: For purposes of this section, fibers are defined as all fibers regardless of 

composition as counted in the NIOSH 7400 procedure. 

 

END OF SECTION 01565 
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SECTION 01700 – PROJECT CLOSEOUT 

PART 1 GENERAL 

1.1. SECTION INCLUDES 

1.1.1. Closeout Procedures 

1.1.2. Final Cleaning 

1.2. RELATED SECTIONS 

 

1.2.1. Section 01095 – Codes, Regulations, and Standards – Asbestos Abatement 

1.2.2. Section 01500 – Construction Facilities and Temporary Controls 

1.2.3. Section 01300 – Submittals 

1.3. FINAL COMPLETION 

 

1.3.1. Complete final cleaning and remove temporary facilities. 

 

1.3.2. Final cleaning - at closeout time of each regulated area, clean the entire work area 

to normal level for "first class" maintenance/cleaning of building projects of a 

similar nature.  Remove non-permanent protection and labels, clean exposed 

finishes, remove debris and broom clean non-occupied spaces as necessary, police 

yards and grounds, and perform similar cleanup operations needed to produce a 

"clean" condition as judged by Owner. 
 

1.4. FINAL PROJECT COMPLETION AND FINAL PAYMENT 

 

1.4.1. Provide submittals to Owner that are required by governing or other authorities.  

Confirm that all submittals required by the construction documents have been 

transmitted. 

1.4.2. Final Completion:  For the purpose of determining a date at which the project is 

finished, final completion may be defined to include, but is not limited to: 

 

1.4.2.1.Substantial Completion and all punch list work completed, reviewed and 

accepted by the Owner. 

 

1.4.2.2.Final cleaning. 
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1.4.3. All of the above items are required by individual specification requirements and 

found in the Contract Documents. These individual requirements shall take 

precedence over this definition if any conflict should arise. 

1.5. FINAL CLEANING  

 

1.5.1. Execute final cleaning prior to final inspection conducted by Owner or Owner’s 

Representative as specified in Section 02071. 

 

1.5.2. Clean surfaces exposed to view; remove temporary labels, stains and foreign 

substances, vacuum carpeted and soft surfaces. 

 

1.5.3. Clean equipment and fixtures to a sanitary condition. 

 

1.5.4. Clean site rake clean landscaped surfaces. 

 

1.5.5. Remove waste and surplus materials, rubbish, and construction facilities from the site. 

1.6. PROJECT RECORD DOCUMENTS 

 

1.6.1. Maintain on site, one set of the following record documents; record actual revisions 

to the Work: 
 

1.6.1.1.Specifications. 

1.6.1.2.Addenda. 

1.6.1.3.Change Orders and other Modifications to the Contract. 

1.6.1.4.Company, supervisor and worker licenses and certifications. 

1.6.1.5.Asbestos Abatement Notifications 
 

1.6.2. Store Record Documents separate from documents used for construction. 

1.6.3. Record information concurrent with construction progress. 

1.6.4. Submit documents to Owner with claim for final Application for Payment. 

 

1.7. AFFIDAVIT IN REGARD TO LIENS 

 

1.7.1. An executed Final Lien Waiver from the Contractor and his Subcontractors must 

be submitted with the Contractor's final application for payment.  

PART 2 CLOSEOUT PRODUCTS (Not Applicable) 

PART 3 EXECUTION (Not Applicable) 

 

END OF SECTION 01700
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Division 2 

 

Site Work 
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SECTION 02071 – ASBESTOS FLOOR TILE AND MASTIC REMOVAL 

PART 1  GENERAL 

 

1.1 SCOPE 

 

 This section covers the removal of asbestos-containing materials as identified in Section 

01010 - Summary of Work. Compliance with all applicable Federal, State, and local 

regulations and the use of the best available technology, procedures, and methods for 

preparation, execution, cleanup, disposal, and safety are absolutely required. This 

compliance is the sole responsibility of the Contractor. 

 

1.2 DESCRIPTION 

 

1.2.1 The following area asbestos containing materials or asbestos contaminated 

installations that are covered in this section.  

1.2.1.1 Vinyl floor tile 

1.2.1.2 Cove base 

1.2.1.3 Mastic 

1.2.2 Non-asbestos demolition work: Non-asbestos demolition requires the selective 

removal and subsequent off-site disposal, of the following non-asbestos containing 

installations.  

1.2.2.1 Portions of the building structure as indicated on the drawings or as needed.  

1.2.3 The contractor shall furnish all labor, materials, services, insurance, and equipment 

in accordance with the most stringent requirements of EPA and OSHA and all other 

applicable regulatory agencies, to complete the removal of asbestos-containing 

materials as described in this section, Section 01010, and Attachment A. 

 

1.3 SITE CONDITIONS 

 

1.3.1 It shall be the Contractor's responsibility to replace or repair to the Owner's 

satisfaction, prior to close out of the project, all damaged items caused by the 

Contractor and not proven otherwise. All items damaged prior to abatement shall be 

brought to the attention of the Owner and The Owner during the Design and Planning 

Meeting. 

 

1.4 SUBMITTAL REQUIREMENTS 

 

1.4.1 Reference: Section 01300. 

 

1.5 TERMINOLOGY (Definitions) 

 

1.5.1 ABATEMENT: Procedure to minimize the hazards of exposure to asbestos-

containing materials. 
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1.5.2 AIR MONITORING: The process of measuring the fiber content of specific volume 

of air in a stated period of time.  When "aggressive" air sampling is required, 

blowers/fans are used to dispense settled fibers into the air during sampling. 

1.5.3 AMENDED WATER: Water to which a surfactant has been added to reduce water 

surface tension and thereby provide a more rapid penetration. 

1.5.4 ASBESTOS: The asbestiform varieties of serpentinite (chrysotile), riebeckite 

(crocidolite), cummintonite-grunerite, anthophyllite, and actinolite-tremolite.  For 

purposes of determining respiratory and worker protection both the asbestiform and 

non-asbestiform varieties of the above minerals and any of these materials that have 

been chemically treated and/or altered shall be considered as asbestos. 

1.5.5 ASBESTOS-CONTAINING MATERIAL (ACM): Any material containing more 

than 1% by weight of asbestos of any type or mixture of types.  

1.5.6 ASBESTOS-CONTAINING BUILDING MATERIAL (ACBM): Surfacing ACM, 

thermal system insulation ACM, or miscellaneous ACM that is found in or on 

interior structural members or other parts of a building. 

1.5.7 ASBESTOS-CONTAINING WASTE MATERIAL: Any material, which is or is 

suspected of being or any material contaminated with an asbestos-containing 

material, which is to be removed from a work area for disposal. 

1.5.8 ASBESTOS DEBRIS:  Pieces of ACBM/ACM that can be identified by color, 

texture, or composition, or means dust, if the dust is determined by an accredited 

inspector to be ACM 

1.5.9 AUTHORIZED VISITOR: The Owner, his authorized Representative, or regulatory 

officials with jurisdiction over the project.  

1.5.10 BARRIER:  Any surface that seals off the work area to inhibit the movement of 

fibers and prevent entry of unauthorized personnel. 

1.5.11 COMPETENT PERSON: Contractor's employee who is capable of identifying 

existing asbestos hazards in the workplace and who has the authority to take prompt 

corrective measures to eliminate them, as in 29 CFR 1926.32(f).  The duties of the 

competent person include at least the following: establishing the negative pressure 

enclosure, ensuring its integrity, and controlling entry to and exit from the 

enclosure, supervising any employee exposure monitoring required by the 

standards, ensuring that all employees working within such an enclosure wear the 

appropriate personal protective equipment, are trained in the use of appropriate 

methods of exposure control, and use the hygiene facilities and decontamination 

procedures specified in the standard, and ensuring that engineering controls in use 

are in proper operating condition and are functioning properly. 

1.5.12 CONTAMINATED: A term commonly applied to the regulated side of abatement 

enclosures or a condition in which asbestos-containing material is found on other 

objects as debris, is not covered with jacketing, has been damaged or is otherwise no 

longer intact which may or has resulted in fiber release but not necessarily a visible 

release, hazardous condition or of a measurable quantity. 

1.5.13 CURTAINED DOORWAY: Device to allow ingress and egress from one room to 

another while permitting minimal air movement between the rooms.  Is typically 

constructed by placing three overlapping sheets of opaque 6-mil polyethylene over 

an existing or temporarily framed doorway.  Secure each sheet along the top of the 

doorway and the vertical edge of one sheet along one vertical side of the doorway.  
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Secure the vertical edge of the second sheet along the opposite vertical side of the 

doorway and attach the third sheet along the same side of the doorway as the first 

sheet so that the second sheet is between the first and third sheets. 

1.5.14 DECONTAMINATION ENCLOSURE SYSTEM: A series of connected rooms 

with curtained doorways between any two adjacent rooms, for the decontamination 

of workers and/or materials and equipment, constructed or moved onto site. 

1.5.14.1DECONTAMINATION AREA: An area adjacent to regulated area, 

for the decontamination of workers and/or materials and equipment, 

constructed or moved onto site (Sometimes referred to as a Dry 

Decon). 

1.5.14.2EQUIPMENT DECONTAMINATION ENCLOSURE SYSTEM: 

(Also referred to as a Load-out.)  A room or portion of a regulated area 

at an exit where waste disposal bags are covered with a second, clean 

waste disposal bag prior to hand off to uncontaminated workers outside 

the regulated area for transport to a landfill or in which equipment is 

washed down and decontaminated prior to transfer from the regulated 

area.   

1.5.14.3FULL STAGE DECONTAMINATION ENCLOSURE SYSTEM: A 

Decontamination enclosure system for workers to enter and exit the 

regulated area through, typically consisting of a curtained doorway, an 

equipment room, a curtained doorway, a shower, a curtained doorway, 

and a clean room (Also referred to as a Wet Decon). 

1.5.15 ENCLOSURE: The construction of an airtight, impermeable barrier around 

asbestos-containing material to control the release of asbestos fibers into the air. 

1.5.16 FIXED OBJECT: A unit of equipment or furniture in the regulated area that cannot 

be removed without dismantling. 

1.5.17 GROSS ABATEMENT AREA: Wet removal of ACM is performed in a regulated 

area that is sealed and fully contained in polyethylene sheeting.  Workers enter the 

regulated area through a decontamination enclosure system. 

1.5.18 HEPA FILTER: A high efficiency particulate air (HEPA) filter capable of collecting 

and retaining 99.97% of monodispersed particles greater than or equal to 0.3 microns 

in diameter. 

1.5.19 HEPA VACUUM EQUIPMENT: High efficiency particulate air filtered vacuuming 

equipment with a filter system capable of collecting and retaining asbestos fibers.  

Filters should be of 99.97% efficiency for retaining monodispersed particles greater 

than or equal to 0.3 microns in diameter. 

1.5.20 NEGATIVE AIR PRESSURE EQUIPMENT: A local exhaust system, capable of 

maintaining a constant, low velocity airflow through the decontamination enclosure 

system and into the regulated area from adjacent uncontaminated areas and 

exhausting that air outside the building through HEPA filters. 

1.5.21 NIOSH: National Institute for Occupational Safety and Health. 

1.5.22 ENCAPSULATION: A liquid material which can be applied to surfaces from which 

asbestos containing materials have been removed to control the possible release of 

residual asbestos fibers, either by creating a membrane over the surface (bridging 

encapsulant) or by penetrating into the material and binding its components 

(penetrating encapsulant). 
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1.5.23 REMOVAL:  The taking out or stripping of substantially all ACBM/ACM from a 

damaged area, a functional space, or a homogeneous area in a building. 

1.5.24 REPAIR: Returning damaged ACBM/ACM to an undamaged condition or to an 

intact state to prevent fiber release. 

1.5.25 SURFACTANT: A chemical wetting agent added to water to improve penetration, 

thus reducing the quantity of water required for a given operation or area. 

1.5.26 UNCONTAMINATED: Does not meet the definition of Contaminated, 1.4.12. 

1.5.27 WET CLEANING/WIPING: The process of eliminating contamination from 

building surfaces and objects by using cloths, mops, or other cleaning tools which 

have been dampened with water, and by afterwards disposing of these cleaning tools 

as asbestos-contaminated waste. 

1.5.28 WORK AREA: The area where asbestos related work or removal operations are 

performed which is defined and/or isolated to prevent the spread of asbestos dust, 

fibers, or debris, and entry by unauthorized personnel.   

PART 2  EQUIPMENT AND MATERIALS 

 

2.1 MATERIALS 

 

2.2.1  Deliver all materials in the original packages, containers, or bundles bearing the name 

of the manufactured and the brand name. 

 

2.2.1.1  Store all materials subject to damage off the ground, away from wet or damp 

surfaces, and under cover sufficiently to prevent damage or contamination. 

 

2.2.1.2  Damaged or deteriorating materials shall not be used and shall be removed 

from the premises.  Material that becomes contaminated with asbestos shall 

be disposed of in accordance with applicable regulations. 

 

2.2.2 POLYETHYLENE SHEETING: (Also called Plastic) A minimum of 6-mil shall be 

used for critical barriers, floors, covering fixed objects, and wrapping irregularly 

shaped waste. A minimum of 4-mil shall be used for walls, in sizes to minimize the 

frequency of joints. 

 

2.2.3 TAPE: Capable of sealing joints of adjacent sheets of polyethylene and for 

attachment of polyethylene sheets to finished or unfinished surfaces of dissimilar 

materials and capable of adhering under both dry and wet conditions, including use 

of amended water. 

 

2.2.4 ADHESIVES: Capable of sealing joints of adjacent sheets of polyethylene and for 

attachment of polyethylene sheet to finished or unfinished surfaces of dissimilar 

materials and capable of adhering under both dry and wet conditions, including use 

of amended water. 

 

2.2.4.1 For this project 3M76, 77, Poly Prep spray adhesive or equal. 
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2.2.5 CAULKS: As approved. 

 

2.2.6 SURFACTANT: Shall consist of 50% polyoxyethylene ether and 50% of 

polyoxyethylene ester, or equivalent, and shall be mixed with water to provide a 

concentration of one ounce of surfactant to 5 gallons of water.  Use "Aqua-Gro" by 

Aquatrols Corp. of America, Pennsauken, New Jersey, or approved equal.  The 

Contractor shall be responsible for verifying that this surfactant is compatible with 

the materials to be removed and their substrates.  If found to be incompatible, the 

Contractor shall supply suitable wetting agents at no extra cost to the Owner. 

 

2.2.7 IMPERMEABLE CONTAINERS: Suitable to receive and retain any asbestos-

containing or contaminated materials until disposal at an approved site.  The 

containers shall be labeled in accordance with OSHA Regulation 29 CFR 1926.1101 

and NESHAP Title 40 Part 61.  Containers must be both air and watertight and must 

be resistant to damage and rupture.  The containers shall be a pair of 6-mil 

polyethylene bags unless approved otherwise by Consultant.  Oversized or 

irregularly shaped waste material shall be wrapped in two layers of 6-mil 

polyethylene sheeting, taped and labeled so as to be resistant to damage, rupture, and 

be air and watertight. 

 

2.2.8 WARNING LABELS AND SIGNS: As required by OSHA regulation 29 CFR 

1926.1101 and NESHAP Title 40 Part 61. 

 

2.2.10 MASTIC REMOVAL SOLVENT: Solvent capable of removing mastic using hand 

pressure accompanied by hand tools.  Solvent must not meet EPA's characteristics of 

hazardous waste and must be of low odor.  

 

2.2.11 OTHER MATERIALS: Provide all other materials, such as, but not limited to 

lumber, plywood, nails, and hardware, which may be required to properly prepare 

and complete the project. 

 

2.3 TOOLS AND EQUIPMENT 

 

2.3.1 Provide suitable tools for asbestos removal. 

 

2.3.1.1 Water Sprayer: Airless or a low-pressure sprayer for amended water 

application as appropriate. 

 

2.3.1.2 Air-Purifying Equipment: Shall comply with ANSI Z9.2-79.  No air 

movement system or air equipment should discharge asbestos fibers outside 

the abatement area.  Thus, the negative air equipment shall be equipped with 

a three-filter bank with the last being the HEPA filter  

 

2.3.1.4 Vacuums: Use HEPA type such as Nilfisk GA 73, or other vacuums 

certified for asbestos abatements. 
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2.3.1.5 Backflow check valves: Are to be used when attaching to Owner’s faucets. 

 

2.3.1.6 Other tools and equipment as necessary. 

PART 3  EXECUTION OF ABATEMENT 

 

3.1 POSTING OF THE PROJECT 

 

 Post signs to comply with OSHA regulation 29 CFR 1926.1101 and with all other Federal, 

State, and Local requirements. 

 

3.2 WORK AREA PREPARATION  

 

3.2.1 The Contractor, in coordination with the Owner, shall shut down electric power to 

proposed regulated areas as necessary for safety. 

 

3.2.2 The Contractor, in coordination with the Owner, shall shut down or isolate heating, 

cooling, and ventilating air systems to proposed regulated areas. 

 

3.2.3 Remove all removable items and equipment from proposed regulated areas prior to 

the beginning of work by the contractor. 

 

3.2.4 Preclean proposed regulated areas and fixed objects within, first using HEPA vacuum 

equipment and then wet cleaning methods as appropriate.  Do not use methods that 

raise dust, such as dry sweeping or vacuuming with equipment not equipped with 

HEPA filters.  Do not use HEPA vacuum equipment on wet surfaces unless units are 

specially constructed for wet/dry use.  Completely enclose fixed objects with a 

minimum 6-mil plastic sheeting sealed with tape. 

 

3.3 WORK AREAS  

 

3.3.1 Work areas must be constructed and utilized in accordance with State of Missouri 

Asbestos Regulations and Statutes, EPA NESHAPS, and OSHA 29 CFR 

1926.1101. 

3.3.1.1 This should include the installation of splashguards, critical barriers on 

HVAC vents, and negative air machines to establish four air exchanges per 

hour.  

3.3.1.2 If floor tile will be removed using mechanical means, then a full enclosure 

containment shall be used as required by State and/or Federal regulations. 

Where differences in regulations occur, the most stringent shall apply.  

 

3.3.2 At the beginning of each work shift and throughout removal, all barriers shall be 

inspected, and if not found in proper condition, repaired immediately. 

  



Raytown Quality Schools – Division 2    8 

5911 Blue Ridge Boulevard, Raytown, Missouri 64133 

 

3.4 DECONTAMINATION  

 

3.4.1 Decontamination Enclosure Systems must be constructed and utilized in 

accordance with State of Missouri Asbestos Regulations, EPA NESHAPS, and 

OSHA 29 CFR 1926.1101. 

 

3.4.2 EQUIPMENT DECONTAMINATION ENCLOSURE SYSTEM: A room or 

portion of a regulated area at an exit where waste disposal bags are covered with a 

second, clean waste disposal bag prior to hand off to uncontaminated workers outside 

the regulated area for transport to a landfill or in which equipment is washed down 

and decontaminated prior to transfer from the regulated area. 

 

3.4.2.1 Contractor may elect to construct equipment decontamination enclosure 

system on side of equipment room of full stage decontamination enclosure 

system. 

 

3.4.2.2 If equipment decontamination enclosure system is outside building, cover 

in 1/2" plywood and have securable door. 

 

3.4.3 DECONTAMINATION AREA: Small-scale short duration projects, glovebag 

removals, and non-friable abatements do not require a full stage decontamination 

enclosure system.   

 

3.4.3.1 Establish a decontamination area that is adjacent to or within the regulated 

area for decontamination of employees and equipment.  Use of portable 

decontamination enclosure systems acceptable to State of Missouri, EPA and 

OSHA may be used.  At a minimum the decontamination location shall 

consist of an area covered by an impermeable drop cloth on the floor or 

horizontal-working surface of sufficient size to accommodate cleaning of 

equipment and removing personal protective equipment without spreading 

contamination.  

 

3.4.3.2 A HEPA equipped vacuum shall be used to clean debris from protective 

clothing. 

 

3.4.3.3 Sufficient water shall be available for workers to clean with. 

 

3.4.3.4 Entry to and exit from the regulated area shall be through the 

decontamination area.  

 

3.4.3.5 At the end of each work shift: Thoroughly disinfected, HEPA vacuumed, 

and wet cleaned.  All debris and rubbish shall be removed, bagged, and 

disposed of as asbestos-containing materials. 
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3.5 SEPARATION OF WORK AREAS FROM NON-WORK AREAS 

 

3.5.1 The work areas are to be separated from occupied areas by temporary barriers.  The 

barriers are to meet with State of Missouri Asbestos Regulations, EPA NESHAPS, 

and OSHA 29 CFR 1926.1101. 

 

3.6 COMMUNICATIONS 

 

3.7.1 In large noisy or multiple work areas where shouting is not effective, provide an 

electronic communications system suitable for inside or outside, and inter-room 

communications, in order to monitor all activities within the regulated area, to readily 

transfer messages from one location to another. 

 

3.8 FIRE EXITS 

 

3.8.1 Designate and maintain emergency and fire exits from the regulated area in 

accordance with local codes and regulation. All exits shall be clearly marked with 

fluorescent tape or red enamel and shall be clearly visible from any part of the 

regulated area. 

 

3.9 SECURITY 

 

3.9.1 Assist Owner in maintaining the security for building.   Contractor is responsible 

for the security of the work area. 

 

3.10 VENTILATION SYSTEMS 

 

3.10.1 FULL ENCLOSURE: required when Contractor uses mechanical means to remove 

floor tile unless a waiver is granted by the appropriate governing bodies.  

 

3.10.1.1 Comply with paragraph J.2 of the EPA document, Guidance of 

Controlling Friable Asbestos-Containing Materials in Buildings, June 

1985. 

 

3.10.1.2 Have one spare unit of negative air pressure equipment available at all 

times.  Spare units of negative air pressure equipment shall be of the same 

size and capacity as the largest operating equipment.  

 

3.10.1.3 Suspend electrical cords off the floor and out of workers' way to protect 

the cords from damage from traffic, sharp objects, and pinching.  Do not 

fasten cords with staples, and do not hang cords from nails or suspend 

with wire. 
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3.10.1.4 Provide sufficient units of negative air pressure equipment in each 

regulated area to complete at least one air change every 15 minutes in all 

locations of the regulated areas.  Units of negative air pressure equipment 

are assumed to draw 80% of their rated capacity.  If it can be proven to 

the Consultant that the equipment draws over 80% of their rated capacity, 

the number of negative air pressure equipment units may be altered.  

 

3.10.1.5 Locate units of negative air pressure equipment so that make-up air enters 

the regulated area primarily through the decontamination enclosure 

system and transverses the regulated area as much as possible.  Use 

Section J.3 of the referenced standard as a guide.  

 

3.10.1.6 Provide additional make-up air openings as shall be necessary to 

effectively move air through the regulated area and to avoid creating too 

high a pressure differential that would damage or cause "blown-in" of 

temporary barriers and plastic coverings. Provide inlets by making 

openings in the plastic sheeting near the ceiling and as far as possible 

from the negative air pressure equipment. Provide self-closing 

polyethylene flaps over the openings to prevent backflow of air from the 

enclosure to the outside. 

 

3.10.1.7 Provide only enough auxiliary make-up air openings to maintain visible 

signs of adequate negative pressure, such as the plastic sheeting on 

barriers moving in towards the regulated area.  A pressure differential in 

excess of 0.02 inches of water shall be maintained. 

 

3.10.1.8 Vent all units of negative air pressure equipment to the outside of the 

building.  Provide flexible or rigid duct as necessary to provide exterior 

venting and proper location of negative air pressure equipment.  Ducts 

shall be completely sealed, in good repair, and protected from possible 

damage within the regulated area. 

 

3.10.1.9 After the regulated area has been prepared, the decontamination enclosure 

system set up, and the negative air pressure equipment installed, start the 

equipment (one at a time if more than one is provided).  Visually check 

the direction of air movement through the openings in the barriers and 

verify movement of air in all locations of the regulated areas by use of 

ventilation smoke tubes.  Adjust the location of the negative air pressure 

equipment or provide additional negative air pressure equipment for the 

regulated area if the test indicates inadequate or improper air movement. 

 

3.10.1.10 After removal has begun, maintain operation of negative air pressure 

equipment continuously to maintain a constant negative pressure until 

approved by Consultant.  Do not turn equipment off at the end of the work 

shift or when removal operations temporarily stop. 
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3.10.2 When approved by Consultant, remove and dispose of pre-filters and shut off the 

negative air pressure equipment. If the negative air pressure equipment is to be used 

in another regulated area, leave the final filter in place and seal all intake openings to 

the equipment to prevent contamination due to asbestos fibers collected on the final 

filter. If the negative air pressure equipment is not to be used in other regulated areas, 

remove the final filter and dispose of as contaminated waste. If dismantling of 

negative air pressure equipment results in visible dust on surfaces HEPA vacuum and 

wet wipe area. 

 

3.10.3 Change filters in negative air pressure equipment in accordance with manufacturer's 

recommendations and Paragraph J.3.2.2.1 of the EPA document, Guidance of 

Controlling Friable Asbestos-Containing Materials in Buildings, June 1985, or 

when there is obvious loss of negative pressure. 

 

3.11 PREWORK INSPECTIONS 

 

3.11.1 Upon completion of all regulated area preparation and immediately before work is to 

begin, notify Consultant that the regulated area is ready for inspection. 

  

3.11.2 The Contractor shall not begin abatement work until the Consultant has inspected the 

area and any deficiencies have been corrected. 

 

3.12 GROSS REMOVAL  

 

3.12.1 FULL ENCLOSURE: for gross abatement of friable asbestos-containing materials. 

If removal of floor tile is completed using machine methods, then the material is 

deemed friable. Related Sections: 02071 – 3.2 (Work Area Preparation), 3.3 (Work 

Areas), 3.4 (Decontamination Enclosure Systems), 3.5 (Separation of Work Areas), 

3.6 (Worker Protection), 3.7 (Communication), 3.8 (Fire Exits), 3.9 (Security), 3.10 

(Ventilation Systems), 3.11 (Pre-work Inspection), and 3.15 (Post-Removal 

Encapsulation of Affected Areas), 3.16 (Test for final clearance). 

 

3.12.1.1 Any housing grills, vents, penetrations, or other components concealing 

asbestos-containing materials shall be lowered and/or removed and 

protected to provide access to the materials. Replacement or reattachment 

of these shall be in a manner such that function, and appearance is equal to 

or exceeds the original condition. 

 

3.12.1.2 All fixtures, grills, clocks, intercom systems, and any other metal objects 

shall be protected from amended water. Surfactant will cause oxidation. 

Painted surfaces shall also be protected. Gauges or other items susceptible 

to rust shall be cleaned with an acceptable substitute such as isopropyl 

alcohol. 
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3.12.1.3 Spray asbestos-containing material with amended water, using spray 

equipment capable of providing a "mist" application to reduce the release 

of fibers. Saturate the material sufficiently to wet it to the substrate without 

causing excessive dripping. The use of high RPM power equipment, 

pressure washers, or hydroblasters shall not be acceptable without 

permission from Consultant. Remove the saturated asbestos material in 

small sections from all areas. Material drop shall not exceed fifteen feet 

(15'). For heights up to fifty feet (50'), provide inclined chutes to intercept 

drop. For heights exceeding fifty feet (50') provide enclosed, dust proof 

chutes.  Material shall not be allowed to dry before placing in sealable 

polyethylene bags of 6-mil minimum thickness. All asbestos-containing 

material shall be removed thoroughly and totally. Nylon fiber brushes 

shall be used to clean asbestos fibers from rough surfaces.  Any 

contaminated material capable of puncturing the polyethylene shall be 

packaged separately. 

 

3.12.2 Maintain regulated areas free of accumulated asbestos-containing materials at all 

times.  Keep waste materials wet until enclosed in impermeable containers. 

 

3.12.3 If impermeable containers are 6-mil bags, then the bags shall be wet cleaned or HEPA 

vacuumed. Single bagged material shall be placed in a clean bag or into a lined drum.  

Ensure that all double-bagged items yield a minimum covering of 12-mil before 

removal from the regulated area.  At no time shall a removal worker pass through the 

Equipment Decontamination Enclosure System into the uncontaminated area. 

 

3.12.4 Once the removal has been completed, notify Consultant that the area is ready for 

visual inspection.  The Consultant will inspect area for cleanliness.  If area is not 

considered to be clean, the Contractor will reclean area.  Upon approval by 

Consultant, encapsulate area as described in 3.15 (Post Removal Encapsulation of 

Affected Areas).  Consultant will then reinspect area to ensure proper encapsulation 

procedures were followed.  Consultant will initiate aggressive final air sampling.  

Consultant will provide final air sampling results to the Contractor and the Owner. 

 

3.12.5 If testing results indicate fiber concentrations not acceptable by EPA AHERA and 

this project manual, the regulated area shall remain sealed until acceptable standards 

are met. 

 

3.14 DISPOSAL OF ASBESTOS-CONTAINING MATERIAL AND ASBESTOS 

CONTAMINATED WASTE (SOLID AND/OR LIQUID) 

 

3.14.1 Vehicles used for transporting asbestos-containing materials to disposal sites shall 

have a completely enclosed, lockable storage compartment unless drums are used.  

All storage compartments left on-site shall be totally enclosed and locked.  Storage 

compartments shall be plasticized and sealed with a minimum of one (1) layer of 6-

mil polyethylene on the sides and top and two (2) layers of 6-mil polyethylene on the 
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floor. The compartments shall be thoroughly wet cleaned and/or HEPA-vacuumed 

following the disposal of each load of material at the dumpsite. At the conclusion of 

the project (or before transport vehicles are used for other purposes), the polyethylene 

shall be properly removed and disposed of as contaminated waste. After this is 

accomplished, compartments shall once again be wet cleaned and/or HEPA- 

vacuumed in order to eliminate all debris prior to reuse of the vehicles. Ensure rented 

vehicles are clean prior to being returned to the rental company. All plastic sheeting, 

tape, cleaning material, including mops and sponges, clothing, filters, and all other 

contaminated disposable materials shall be packaged, labeled, and disposed of as 

asbestos-containing waste. 

 

3.14.2 Dispose of materials at an authorized disposal site in accordance with the 

requirements of federal, state, and local disposal authorities. 

 

3.14.3 Workers unloading waste material at the disposal site shall be dressed in full-body 

protective clothing and dual cartridge respirators. 

 

3.16 TEST FOR FINAL CLEARANCES 

 

3.16.1 After all surfaces are wet wiped and HEPA-vacuumed upon completion of asbestos 

removal and all areas within the regulated area are visually clean and encapsulated 

(if applicable), negative air filtration will continue.   

 

3.16.2 Clearance sampling will be undertaken in accordance with Section 02074.   

 

3.16.3 Once clearance levels are achieved, the Consultant will notify the Contractor who 

will within a day of notification begin the removal of containment and equipment, 

etc. from the jobsite.   

 

3.16.4 If upon removal of the containment and equipment, visible dust on surfaces is 

observed, HEPA-vacuum and wet wipe area. 

 

3.16.5 Once visually clean and approved by the Consultant, the Contractor can remove the 

critical barriers and negative air machines.   

 

END OF SECTION 02071 
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SECTION 02074 – TESTING  

PART 1 - GENERAL 

 

1.1. TESTING/AIR MONITORING   

 

1.1.1 Throughout the duration of the abatement operation, a third-party Consultant, hired 

by the owner shall conduct air monitoring and site observation.  The Consultant is to 

be independent from the Contractor so that no conflict of interest may arise.  The 

Consultant is to verify whether the Contractor is complying with EPA and OSHA 

regulations and any applicable state and local government regulations as well as 

Section 02071. If the Consultant discovers otherwise, the Consultant will notify the 

owner immediately.   

 

1.1.2 The Consultant will have to work closely with the Contractor and the Owner to 

coordinate on site activities, schedules, air monitoring, clearance testing, and removal 

of containment enclosures.  The Consultant shall assure timely clearance testing so 

as not to delay the project.   

 

1.1.3 The Contractor shall be responsible for providing personal monitoring of his 

employees as per 29 CFR 1926.1101. 

 

1.1.4 Monitoring Prior to Actual Removal: When feasible the Consultant will conduct 

background area air monitoring and establish the reference baseline ambient fiber 

concentrations one day prior to the masking and sealing operations for each work 

area. 

 

1.1.5 Monitoring During Asbestos Removal: Consultant will conduct quality control area 

air monitoring during abatement operations.  If monitoring outside the asbestos 

control area shows airborne concentrations exceeding the prework baseline 

reference, or 0.01 f/cc (PCM) if baseline monitoring is not conducted, the Consultant 

will notify the Contractor and Owner immediately of such results.  The Contractor 

shall stop all work and correct the condition(s) causing the elevated concentrations. 

 

1.1.6 Visual Inspection After Final Cleanup:  Consultant will conduct a visual inspection 

in accordance with EPA AHERA 40 CFR Part 763.90.  If any part of the containment 

fails the visual inspection, the abatement contractor must reclean the failed areas (wet 

methods and hepa vacuum) and consultant must reconduct the visual inspection until 

failed areas pass. 

 

1.1.7 Monitoring After Final Cleanup: Consultant will provide aggressive PCM and/or 

TEM clearance air monitoring in accordance with EPA AHERA 40 CFR Part 763.90 

after final cleanup but before removal of the enclosure of the asbestos control area.  

All PCM and TEM clearance samples will be overnighted the same day of collection, 

to an accredited laboratory.  Consultant will interpret results and notify contractor of 

clearance results.   
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1.1.8 Clearance Levels:  The air clearance levels must be in accordance with EPA AHERA 

40 CFR Part 763.90 and this specification.  An airborne concentration of 0.01 fibers 

/ cubic centimeter by PCM or an average of 70 structures / millimeters squared by 

TEM will be regarded as the clearance level.  If these criteria are not met, the 

Contractor must reclean the failed areas until clearance levels are achieved.  

 

1.1.9 Monitoring Results: All PCM and/or TEM sample results will be available within 48 

hours after collection. Consultant will notify the Contractor and the Owner of 

clearance results immediately upon receipt of clearance air sampling.  

 

END OF SECTION - 02074
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Attachment A 

Asbestos Containing Material Quantity and Location 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Client: Raytown Quality Schools

Project: Raytown Quality Schools Asbestos Flooring Abatement 2023

Location Materials Quantity 

Classroom A101
9" Gray Floor Tile with Green and Purple Specs 

and Black Mastic
1,008 Square Feet

Classroom A112
9" Gray Floor Tile with Gray and Blue Specs 

and Black Mastic
980 Square Feet

Cafeteria A10, Corridor A00C
12" Brown Floor Tile with Red and Yellow Streaks and 

Cream with Black and White Streaks and Black Mastic
1,756 Square Feet

Corridors B35 and A37
9" Tan Floor Tile with Brown and White Streaks

 and Black Mastic
3,768 Square Feet

Stair 236 Landing 9" Vinyl Floor Tile and Brown Mastic 144 Square Feet 

Corridor 232 12" Floor Tile and Black Mastic 1,344 Square Feet 

Stair #4 004 12" Floor Tile and Black Mastic 96 Square Feet 

Break Room 209 12" Floor Tile and Black Mastic 225 Square Feet 

Corridor 249 12" Floor Tile and Black Mastic 570 Square Feet 

Vestibule 233, Stair 236, 

Corridor 266, Corridor 265, 

Corridor 225, Stair #3 003, 

Corridor 104, Stair #4 004,  

Corridor 262, Corridor 261, 

Stair #1 001, Corridor 193, 

Corridor 259, Corridor 260, 

Corridor 250, Corridor 264, 

Corridor 142, Corridor 268, 

Stair 267, Cafeteria

9" Vinyl Floor Tile and Brown Mastic 19,762 Square Feet 

Westridge Elementary School

Eastwood Hills Elementary School

Raytown Middle School Main Level
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Asbestos Inspection Report 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

 
March 22, 2023 
 
Mr. Josh Hustad 
Director of Facilities 
Raytown Quality Schools 
5911 Blue Ridge Blvd. 
Raytown, Missouri 64133   
 
Limited Asbestos Sampling  
Date Performed:  March 13, 2023 
Location:  Westridge Elementary School 
Address:   8500 East 77th Street, Kansas City, Missouri 64138 
Area Description: Inspect Classroom 112 
Requested By:   Josh Hustad 
Reason for Request:  AHERA Reinspection  
Performed By:  Kameron O’Donnell 
Certification #:  7001011223MOIR22039 
 
Dear Mr. Hustad: 
 
On March 13, 2023, Kameron O’Donnell of Axiom Service Professionals (ASP) conducted the limited asbestos 
sampling from the subject site detailed above.  Inspector certification is provided in Appendix A. The sampling 
was  conducted  to  determine  potential  asbestos  content  of  suspect  flooring,  and  adhesive  material  in 
Classroom 112 prior to the planned renovation work. 
 
Asbestos samples were collected in accordance with Environmental Protection Agency’s AHERA regulations 
(40 CFR Part 763, subpart E) and other applicable local, state, and federal asbestos guidelines and regulations.  
The samples were submitted  to SanAir Technologies Laboratory  for analysis.   The  lab  is accredited by the 
National Institute of Standards and Technology (NIST) under the National Voluntary Laboratory Accreditation 
Program (NVLAP) and the NVLAP Lab code number is 200870‐0.  The bulk samples were analyzed by polarized 
light microscopy (PLM) using EPA Method Reference 600/R‐93/116. 
 
A material is considered to be an asbestos‐containing material (ACM) if at least one sample collected from 
the material showed asbestos present in an amount greater than one percent (1%), in accordance with the 
definition of ACM per the Environmental Protection Agency (EPA). Laboratory results may indicate that some 
materials  listed below contain trace amounts (<1%) of asbestos. If so, the material does not meet the EPA 
definition of asbestos‐containing material (1% or greater) and therefore, such material would not be regulated 
by EPA National Emissions Standards for Hazardous Air Pollutants (NESHAPS). However, these materials would 
still be  regulated under OSHA 29 CFR 1926.1101  the Asbestos Worker Construction  Standard which  sets 
protocols for the protection of workers who may encounter asbestos during their work activities.  
 
 



 
 
 
The  sampling was  performed only on  suspect  flooring,  and  adhesive material  located  in Classroom  112. 
Suspect materials sampled during  this pre‐renovation  inspection are  listed  in  the  table below. Laboratory 
results and the chain of custody can be found attached as Appendix B. 
 
All materials  listed  below  highlighted  in  red  text are  federally  regulated  regarding  abatement methods, 
worker training, and notification of building occupants, employees, and contractors.   
 

 

Sample #  Sample Description  Area Description  Friability  % Asbestos 

8500‐FT  
6‐1, 6‐2 

9"x9" Vinyl Floor Tile Gray 
with Gray and Blue Specs 

with Black Mastic 
Room 112  Non‐Friable 

5% Chrysotile 
(Floor Tile) 

< 1% Chrysotile 
(Mastic) 

8500‐CA 
7‐1, 7‐2 

Yellow Carpet Adhesive   Room 112  Non‐Friable  NAD 

NAD ‐ No Asbestos Detected 
   
Axiom Service Professionals appreciates the opportunity to serve you.  If you have any questions, please feel 
free to call or email. 
 
Sincerely, 

 
Kameron O’Donnell  
Missouri Asbestos Inspector 
816‐914‐5595 
kamerono@axiomservicepros.com 
 

Limitations of Inspection 
 
Axiom Service Professionals collected samples of suspect asbestos containing flooring and carpet adhesive 
materials that will be impacted by planned renovations only. Other suspect materials within the room were 
not sampled and should be presumed to be asbestos containing until sampling proves otherwise.   
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Appendix B 
Laboratory Analytical Report 

 



SanAir ID#: 23015095

Project #: Kansas City, MO
Project Name: 8500 East 77th Street
Report Date: 3/22/2023

Analysis Report 
prepared for
Axiom Service Professionals, LLC

Page 1 of 5



Dear Kameron O'Donnell,

We at SanAir would like to thank you for the work you recently submitted. The 4 sample(s) were received on 
Wednesday, March 15, 2023 via UPS. The final report(s) is enclosed for the following sample(s): 8500-FT-6-1, 8500-
FT-6-2, 8500-CA-7-1, 8500-CA-7-2. 

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only 
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter
- Analysis Pages
- Disclaimers and Additional Information

Sample conditions:
- 4 samples in Good condition. 

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com

Kansas City, MOProject Number:
P.O. Number:

Project Name: 8500 East 77th Street

3/13/2023Collected Date:

3/15/2023 10:05:00 AMReceived Date:

3/22/2023 2:46:16 PM

23015095
SanAir ID Number

FINAL REPORT

Axiom Service Professionals, LLCName:
Address: PO Box 47166

Kansas City, MO 64188

816-678-7894Phone:
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Analyst: Magalis, Lane

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
8500-FT-6-1 / 23015095-001
9"x9" Vinyl Floor Tile - Mastic 
Room 112, Tile

Grey
Non-Fibrous

Homogeneous

95% Other 5% Chrysotile

8500-FT-6-1 / 23015095-001
9"x9" Vinyl Floor Tile - Mastic 
Room 112, Mastic

Black
Non-Fibrous

Heterogeneous

100% Other < 1% Chrysotile

8500-FT-6-2 / 23015095-002
9"x9" Vinyl Floor Tile - Mastic 
Room 112, Tile

Not Analyzed

8500-FT-6-2 / 23015095-002
9"x9" Vinyl Floor Tile - Mastic 
Room 112, Mastic

Black
Non-Fibrous

Heterogeneous

100% Other < 1% Chrysotile

8500-CA-7-1 / 23015095-003
Carpet Adhesive/Room 112

Yellow
Non-Fibrous

Heterogeneous

100% Other None Detected

8500-CA-7-2 / 23015095-004
Carpet Adhesive/Room 112

Yellow
Non-Fibrous

Heterogeneous

100% Other None Detected

Analyst:

Analysis Date: 3/22/2023 Date: 3/22/2023

Approved Signatory:

Kansas City, MOProject Number:
P.O. Number:

Project Name: 8500 East 77th Street

3/13/2023Collected Date:

3/15/2023 10:05:00 AMReceived Date:

3/22/2023 2:46:16 PM

23015095
SanAir ID Number

FINAL REPORT

Axiom Service Professionals, LLCName:
Address: PO Box 47166

Kansas City, MO 64188

816-678-7894Phone:
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Disclaimer 

This report is the sole property of the client named on the SanAir Technologies Laboratory chain-
of-custody (COC). Results in the report are confidential information intended only for the use by 
the customer listed on the COC. Neither results nor reports will be discussed with or released to 
any third party without our client's written permission. The final report shall not be reproduced 
except in full without written approval of the laboratory to assure that parts of the report are not 
taken out of context. The information provided in this report applies only to the samples 
submitted and is relevant only for the date, time, and location of sampling. The accuracy of the
results is dependent upon the client’s sampling procedure and information provided to the 
laboratory by the client. SanAir assumes no responsibility for the sampling procedure and will 
provide evaluation reports based solely on the sample(s) in the condition in which they arrived at 
the laboratory and information provided by the client on the COC, such as: project number, 
project name, collection dates, po number, special instructions, samples collected by, sample 
numbers, sample identifications, sample type, selected analysis type, flow rate, total volume or 
area, and start stop times that may affect the validity of the results in this report. Samples were 
received in good condition unless otherwise noted on the report.  SanAir assumes no 
responsibility or liability for the manner in which the results are used or interpreted. This report 
does not constitute and shall not be used to claim product certification, approval, or endorsement 
by NVLAP, NIST, or any other U.S. governmental agencies and may not be certified by every 
local, state, and federal regulatory agencies. 

Samples are held for a period of 60 days.  Fibers smaller than 5 microns cannot be seen with this 
method due to scope limitations.

For NY state samples, method EPA 600/M4-82-020 is performed. 

NYELAP Disclaimer:
Polarized- light microscopy is not consistently reliable in detecting asbestos in floor covering and 
similar non-friable organically bound materials. Quantitative transmission electron microscopy is 
currently the only method that can be used to determine if this material can be considered or 
treated as non-asbestos containing. 

Asbestos Certifications    
NVLAP lab code 200870-0
City of Philadelphia: ALL-460   
PA Department of Environmental Protection Number: 68-05397 
California License Number: 2915 
Colorado License Number: AL-23143 
Connecticut License Number: PH-0105 
Massachusetts License Number: AA000222 
Maine License Number: LB-0075, LA-0084
New York ELAP lab ID: 11983 
Rhode Island License Number: PCM00126, PLM00126, TEM00126 
Texas Department of State Health Services License Number: 300440 
Commonwealth of Virginia 3333000323 
Washington State License Number: C989 
West Virginia License Number: LT000616
Vermont License: AL166318 
Louisiana Department of Environmental Quality: 212253, Cert 05088

Revision Date: 8/14/2020

Page 1 of 1Page 4 of 5
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March 21, 2023 

Mr. Josh Hustad 
Director of Facilities 
Raytown Quality Schools 
5911 Blue Ridge Blvd. 
Raytown, Missouri 64133 

Limited Asbestos Sampling  
Date Performed:  March 8, 2023 
Location:  Westridge Elementary School 
Address: 8500 East 77th Street, Kansas City, Missouri 64138 
Area Description: Inspect Classroom’s A100, A101, A114, Cafeteria, Corridors, Vestibules, and Stairwell 
Landings - All Floors
Requested By:   Josh Hustad 
Reason for Request:  AHERA Reinspection
Performed By:  Kameron O’Donnell and Kody Tramm
Certification #:  7001011223MOIR22039 and 7011070822MOSR19410 

Dear Mr. Hustad: 

On March 8, 2023, Kameron O’Donnell and Kody Tramm of Axiom Service Professionals (ASP) conducted the 
limited asbestos sampling from the subject site detailed above.  Inspector’s certifications are provided in 
Appendix A. The sampling was conducted to determine potential asbestos content of suspect flooring, and 
adhesive materials in Classroom’s A100, A101, A114, cafeteria, corridors, vestibules, and stairwell landings 
throughout the building prior to the planned renovation work. 

Asbestos samples were collected in accordance with Environmental Protection Agency’s AHERA regulations 
(40 CFR Part 763, subpart E) and other applicable local, state, and federal asbestos guidelines and regulations.  
The samples were submitted to SanAir Technologies Laboratory for analysis.  The lab is accredited by the 
National Institute of Standards and Technology (NIST) under the National Voluntary Laboratory Accreditation 
Program (NVLAP) and the NVLAP Lab code number is 200870-0.  The bulk samples were analyzed by polarized 
light microscopy (PLM) using EPA Method Reference 600/R-93/116. 

A material is considered to be an asbestos-containing material (ACM) if at least one sample collected from 
the material showed asbestos present in an amount greater than one percent (1%), in accordance with the 
definition of ACM per the Environmental Protection Agency (EPA). Laboratory results may indicate that some 
materials listed below contain trace amounts (<1%) of asbestos. If so, the material does not meet the EPA 
definition of asbestos-containing material (1% or greater) and therefore, such material would not be regulated 
by EPA National Emissions Standards for Hazardous Air Pollutants (NESHAPS). However, these materials would 
still be regulated under OSHA 29 CFR 1926.1101 the Asbestos Worker Construction Standard which sets 
protocols for the protection of workers who may encounter asbestos during their work activities.  



The sampling was performed only on suspect flooring, and adhesive materials located in Classroom’s A100, 
A101, A114, cafeteria, corridors, vestibules, and stairwell landings throughout the building. Suspect materials 
sampled during this pre-renovation inspection are listed in the table below. Laboratory results and the chain 
of custody can be found attached as Appendix B. 

All materials listed below highlighted in red text are federally regulated regarding abatement methods, 
worker training, and notification of building occupants, employees, and contractors.   

Sample # Sample Description Area Description Friability % Asbestos 

8500-FT  
1-1, 1-2 

12"x12" Brown Vinyl Floor 
Tile with Tan Almond Design 

with Black Mastic 

Corridor A025 @ A106 
Cafeteria 

Non-Friable NAD 

8500-FT 
2-1, 2-2 

12"x12" Brown Vinyl Floor 
Tile with Tan Almond Design 

with Black Mastic and 
Leveling Compound  

Stair B140 Non-Friable NAD 

8500-CB 
3-1, 3-2 

3" Black Vinyl Cove Base with 
Beige Adhesive 

Corridor A025 Non-Friable NAD 

8500-CA 
4-1, 4-2 

Yellow Carpet Adhesive 
Classroom A100 
Classroom A114 

Non-Friable NAD 

8500-FT 
5-1, 5-2 

12"x12" White Floor Tile with
Gray Almond Design with 

Black Mastic 

Classroom A100 
Classroom A114 

Non-Friable NAD 

8500-CB 
6-1, 6-2 

3" Blue Vinyl Cove Base with 
Beige Adhesive 

Classroom A100 
Classroom A114 

Non-Friable NAD 

8500-FT 
7-1, 7-2 

9"x9" Gray Floor Tile with
Green and Purple Specs with 

Black Mastic 
Classroom A101 Non-Friable 

5% Chrysotile 
(Floor Tile) 

NAD - No Asbestos Detected 



Axiom Service Professionals appreciates the opportunity to serve you.  If you have any questions, please feel 
free to call or email. 

Sincerely, 

Kameron O’Donnell  
Missouri Asbestos Inspector 
816-914-5595 
kamerono@axiomservicepros.com 

Limitations of Inspection 

Axiom Service Professionals collected samples of suspect asbestos containing flooring and cove base materials 
that will be impacted by planned renovations only. Other suspect materials within the rooms were not 
sampled and should be presumed to be asbestos containing until sampling proves otherwise.   



Appendix A 
Certification 



Kody Tramm
Stamp



CERTIFICATION NUMBER: 

7001011223MOIR221039 

THIS CERTIRES 

Kameron G O'Donnell 
HAS COMPLE f ED THE CERTIFICATION 

REQUIREMENTS FOR 

Inspector 

ttt>PROVED ~ 01/19/2023 

=~RES : 01/19/2024 

TRAINING DATE: 01/12/2023 

~A,.~< 
Director of Air Pollrtion Control Program 
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SanAir ID#: 23013977

Project #: Kansas City, Missour
Project Name: 8500 East 77th Street
Report Date: 3/16/2023

Analysis Report 
prepared for
Axiom Service Professionals, LLC
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Dear Kameron O'Donnell,

We at SanAir would like to thank you for the work you recently submitted. The 14 sample(s) were received on 
Thursday, March 09, 2023 via UPS. The final report(s) is enclosed for the following sample(s): 8500-FT-1-1, 8500-
FT-1-2, 8500-FT-2-1, 8500-FT-2-2, 8500-CB-3-1, 8500-CB-3-2, 8500-CA-4-1, 8500-CA-4-2, 8500-FT-5-1, 8500-FT-5-
2, 8500-CB-6-1, 8500-CB-6-2, 8500-FT-7-1, 8500-FT-7-2. 

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only 
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter
- Analysis Pages
- Disclaimers and Additional Information

Sample conditions:
- 14 samples in Good condition. 

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com

Kansas City, MissourProject Number:
P.O. Number:

Project Name: 8500 East 77th Street

3/8/2023Collected Date:

3/9/2023 10:10:00 AMReceived Date:

3/16/2023 5:07:18 PM

23013977
SanAir ID Number

FINAL REPORT

Axiom Service Professionals, LLCName:
Address: PO Box 47166

Kansas City, MO 64188

816-678-7894Phone:
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Analyst: Mayes, Jean

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
8500-FT-1-1 / 23013977-001
12"x12" Vinyl Floor Tile W/ 
Almond Design W/ 
Mastic/Corridor, Floor Tile

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

8500-FT-1-1 / 23013977-001
12"x12" Vinyl Floor Tile W/ 
Almond Design W/ 
Mastic/Corridor, Mastic

Black
Non-Fibrous

Homogeneous

100% Other None Detected

8500-FT-1-2 / 23013977-002
12"x12" Vinyl Floor Tile W/ 
Almond Design W/ 
Mastic/Corridor, Floor Tile

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

8500-FT-1-2 / 23013977-002
12"x12" Vinyl Floor Tile W/ 
Almond Design W/ 
Mastic/Corridor, Mastic

Black
Non-Fibrous

Homogeneous

100% Other None Detected

8500-FT-2-1 / 23013977-003
12"x12" Vinyl Floor Tile W/ 
Almond Design W/ Mastic And, 
Floor Tile

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

8500-FT-2-1 / 23013977-003
12"x12" Vinyl Floor Tile W/ 
Almond Design W/ Mastic And, 
Mastic

Black
Non-Fibrous

Homogeneous

100% Other None Detected

8500-FT-2-1 / 23013977-003
12"x12" Vinyl Floor Tile W/ 
Almond Design W/ Mastic And, 
Leveling Compound

Grey
Non-Fibrous

Homogeneous

1% Cellulose 99% Other None Detected

8500-FT-2-2 / 23013977-004
12"x12" Vinyl Floor Tile W/ 
Almond Design W/ Mastic And, 
Floor Tile

Brown
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 3/16/2023 Date: 3/16/2023

Approved Signatory:

Kansas City, MissourProject Number:
P.O. Number:

Project Name: 8500 East 77th Street

3/8/2023Collected Date:

3/9/2023 10:10:00 AMReceived Date:

3/16/2023 5:07:18 PM

23013977
SanAir ID Number

FINAL REPORT

Axiom Service Professionals, LLCName:
Address: PO Box 47166

Kansas City, MO 64188

816-678-7894Phone:
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Analyst: Mayes, Jean

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
8500-FT-2-2 / 23013977-004
12"x12" Vinyl Floor Tile W/ 
Almond Design W/ Mastic And, 
Mastic

Black
Non-Fibrous

Homogeneous

100% Other None Detected

8500-FT-2-2 / 23013977-004
12"x12" Vinyl Floor Tile W/ 
Almond Design W/ Mastic And, 
Leveling Compound

Grey
Non-Fibrous

Homogeneous

1% Cellulose 99% Other None Detected

8500-CB-3-1 / 23013977-005
3" Vinyl Cove Base W/ 
Adhesive/Corridor A025, Cove 
Base

Black
Non-Fibrous

Homogeneous

100% Other None Detected

8500-CB-3-1 / 23013977-005
3" Vinyl Cove Base W/ 
Adhesive/Corridor A025, Adhesive

Beige
Non-Fibrous

Homogeneous

100% Other None Detected

8500-CB-3-2 / 23013977-006
3" Vinyl Cove Base W/ 
Adhesive/Corridor A025, Cove 
Base

Black
Non-Fibrous

Homogeneous

100% Other None Detected

8500-CB-3-2 / 23013977-006
3" Vinyl Cove Base W/ 
Adhesive/Corridor A025, Adhesive

Beige
Non-Fibrous

Homogeneous

100% Other None Detected

8500-CA-4-1 / 23013977-007
Carpet Adhesive/Classroom A100

Yellow
Non-Fibrous

Homogeneous

100% Other None Detected

8500-CA-4-2 / 23013977-008
Carpet Adhesive/Classroom A114

Yellow
Non-Fibrous

Homogeneous

100% Other None Detected

8500-FT-5-1 / 23013977-009
12"x12" Floor Tile W/ Almond 
Design W/ Mastic/Classroom, 
Floor Tile

White
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 3/16/2023 Date: 3/16/2023

Approved Signatory:

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com

Kansas City, MissourProject Number:
P.O. Number:

Project Name: 8500 East 77th Street

3/8/2023Collected Date:

3/9/2023 10:10:00 AMReceived Date:

3/16/2023 5:07:18 PM

23013977
SanAir ID Number

FINAL REPORT

Axiom Service Professionals, LLCName:
Address: PO Box 47166

Kansas City, MO 64188

816-678-7894Phone:
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Analyst: Mayes, Jean

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
8500-FT-5-1 / 23013977-009
12"x12" Floor Tile W/ Almond 
Design W/ Mastic/Classroom, 
Mastic

Black
Non-Fibrous

Homogeneous

3% Cellulose 97% Other None Detected

8500-FT-5-2 / 23013977-010
12"x12" Floor Tile W/ Almond 
Design W/ Mastic/Classroom, 
Floor Tile

White
Non-Fibrous

Homogeneous

100% Other None Detected

8500-FT-5-2 / 23013977-010
12"x12" Floor Tile W/ Almond 
Design W/ Mastic/Classroom, 
Mastic

Black
Non-Fibrous

Homogeneous

3% Cellulose 97% Other None Detected

8500-CB-6-1 / 23013977-011
3" Vinyl Cove Base W/ 
Adhesive/Classroom A100, Cove 
Base

Blue
Non-Fibrous

Homogeneous

100% Other None Detected

8500-CB-6-1 / 23013977-011
3" Vinyl Cove Base W/ 
Adhesive/Classroom A100, Mastic

Beige
Non-Fibrous

Homogeneous

100% Other None Detected

8500-CB-6-2 / 23013977-012
3" Vinyl Cove Base W/ 
Adhesive/Classroom A114, Cove 
Base

Blue
Non-Fibrous

Homogeneous

100% Other None Detected

8500-CB-6-2 / 23013977-012
3" Vinyl Cove Base W/ 
Adhesive/Classroom A114, Mastic

Beige
Non-Fibrous

Homogeneous

100% Other None Detected

8500-FT-7-1 / 23013977-013
9"x9" Floor Tile W/ Specs W/ 
Mastic/Classroom A101, Floor Tile

Grey
Non-Fibrous

Homogeneous

95% Other 5% Chrysotile

8500-FT-7-1 / 23013977-013
9"x9" Floor Tile W/ Specs W/ 
Mastic/Classroom A101

< 1% Other None Detected

Analyst:

Analysis Date: 3/16/2023 Date: 3/16/2023

Approved Signatory:

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com

Kansas City, MissourProject Number:
P.O. Number:

Project Name: 8500 East 77th Street

3/8/2023Collected Date:

3/9/2023 10:10:00 AMReceived Date:

3/16/2023 5:07:18 PM

23013977
SanAir ID Number

FINAL REPORT

Axiom Service Professionals, LLCName:
Address: PO Box 47166

Kansas City, MO 64188

816-678-7894Phone:
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Analyst: Mayes, Jean

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
8500-FT-7-2 / 23013977-014
9"x9" Floor Tile W/ Specs W/ 
Mastic/Classroom A101, Floor Tile

Not Analyzed

8500-FT-7-2 / 23013977-014
9"x9" Floor Tile W/ Specs W/ 
Mastic/Classroom A101, Mastic

Black
Non-Fibrous

Homogeneous

100% Other None Detected

Analyst:

Analysis Date: 3/16/2023 Date: 3/16/2023

Approved Signatory:

10501 Trade Ct., N. Chesterfield, VA 23236 | 804.897.1177 | Fax: 804.897.0070 | www.SanAir.com | IAQ@SanAir.com

Kansas City, MissourProject Number:
P.O. Number:

Project Name: 8500 East 77th Street

3/8/2023Collected Date:

3/9/2023 10:10:00 AMReceived Date:

3/16/2023 5:07:18 PM

23013977
SanAir ID Number

FINAL REPORT

Axiom Service Professionals, LLCName:
Address: PO Box 47166

Kansas City, MO 64188

816-678-7894Phone:
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Disclaimer 

This report is the sole property of the client named on the SanAir Technologies Laboratory chain-
of-custody (COC). Results in the report are confidential information intended only for the use by 
the customer listed on the COC. Neither results nor reports will be discussed with or released to 
any third party without our client's written permission. The final report shall not be reproduced 
except in full without written approval of the laboratory to assure that parts of the report are not 
taken out of context. The information provided in this report applies only to the samples 
submitted and is relevant only for the date, time, and location of sampling. The accuracy of the
results is dependent upon the client’s sampling procedure and information provided to the 
laboratory by the client. SanAir assumes no responsibility for the sampling procedure and will 
provide evaluation reports based solely on the sample(s) in the condition in which they arrived at 
the laboratory and information provided by the client on the COC, such as: project number, 
project name, collection dates, po number, special instructions, samples collected by, sample 
numbers, sample identifications, sample type, selected analysis type, flow rate, total volume or 
area, and start stop times that may affect the validity of the results in this report. Samples were 
received in good condition unless otherwise noted on the report.  SanAir assumes no 
responsibility or liability for the manner in which the results are used or interpreted. This report 
does not constitute and shall not be used to claim product certification, approval, or endorsement 
by NVLAP, NIST, or any other U.S. governmental agencies and may not be certified by every 
local, state, and federal regulatory agencies. 

Samples are held for a period of 60 days.  Fibers smaller than 5 microns cannot be seen with this 
method due to scope limitations.

For NY state samples, method EPA 600/M4-82-020 is performed. 

NYELAP Disclaimer:
Polarized- light microscopy is not consistently reliable in detecting asbestos in floor covering and 
similar non-friable organically bound materials. Quantitative transmission electron microscopy is 
currently the only method that can be used to determine if this material can be considered or 
treated as non-asbestos containing. 

Asbestos Certifications    
NVLAP lab code 200870-0
City of Philadelphia: ALL-460   
PA Department of Environmental Protection Number: 68-05397 
California License Number: 2915 
Colorado License Number: AL-23143 
Connecticut License Number: PH-0105 
Massachusetts License Number: AA000222 
Maine License Number: LB-0075, LA-0084
New York ELAP lab ID: 11983 
Rhode Island License Number: PCM00126, PLM00126, TEM00126 
Texas Department of State Health Services License Number: 300440 
Commonwealth of Virginia 3333000323 
Washington State License Number: C989 
West Virginia License Number: LT000616
Vermont License: AL166318 
Louisiana Department of Environmental Quality: 212253, Cert 05088

Revision Date: 8/14/2020
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Attachment C 

Project Designer Certification 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  





 

Attachment D 

Affidavit Compliance with Prevailing Wage Law                       

Annual Wage Determination Schedule 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  





 
 
 
 
 
 
 
 
     

 

      

Division of Labor Standards 
WAGE AND HOUR SECTION 

 

MICHAEL L. PARSON, Governor 
 

Annual Wage Order No. 29 
Section 048 

JACKSON COUNTY 
 
In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of 
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person 
who may be affected by this Annual Wage Order may object by filing an objection in triplicate 
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599.  Such objections must set forth in writing the specific grounds of objection.  Each objection 
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449, 
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1).  A certified copy of the Annual 
Wage Order has been filed with the Secretary of State of Missouri. 

      Original Signed by   
       Todd Smith, Director 
       Division of Labor Standards 

Filed With Secretary of State:              March 10, 2022    
  
Last Date Objections May Be Filed:  April 11, 2022  

Prepared by Missouri Department of Labor and Industrial Relations 

Missouri 



Building Construction Rates for
JACKSON County          

Section  048

ANNUAL WAGE ORDER NO. 29  3/22

**Prevailing
OCCUPATIONAL TITLE Hourly 

Rate
Asbestos Worker $67.05
Boilermaker  $37.33*
Bricklayer $59.20
Carpenter $60.21
  Lather
  Linoleum Layer 
  Millwright
  Pile Driver
Cement Mason $54.35
  Plasterer
Communications Technician $58.66
Electrician (Inside Wireman) $66.21
Electrician Outside Lineman $64.01
  Lineman Operator
  Lineman - Tree Trimmer
  Groundman
  Groundman - Tree Trimmer
Elevator Constructor $37.33*
Glazier $56.84
Ironworker $66.35
Laborer $49.04
  General Laborer
  First Semi-Skilled
  Second Semi-Skilled
Mason $54.39
  Marble Mason
  Marble Finisher
  Terrazzo Worker
  Terrazzo Finisher
  Tile Setter
  Tile Finisher
Operating Engineer $60.71
  Group I
  Group II
  Group III   
  Group III-A
  Group IV
  Group V
Painter $50.15
Plumber $74.12
  Pipe Fitter
Roofer $57.93
Sheet Metal Worker $71.70
Sprinkler Fitter $61.32
Truck Driver $47.50
  Truck Control Service Driver
  Group I
  Group II
  Group III   
  Group IV

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting 
minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.
**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in Section 290.210 RSMo.



Heavy Construction Rates for
JACKSON County    

Section  048

ANNUAL WAGE ORDER NO. 29  3/22

**Prevailing
OCCUPATIONAL TITLE Hourly

Rate
Carpenter $60.95
   Millwright
   Pile Driver
Electrician (Outside Lineman) $84.43
  Lineman Operator
  Lineman - Tree Trimmer
  Groundman
  Groundman - Tree Trimmer
Laborer $49.28
  General Laborer
  Skilled Laborer
Operating Engineer $58.78
  Group I
  Group II
  Group III
  Group IV
Truck Driver $50.64
  Truck Control Service Driver
  Group I
  Group II
  Group III
  Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of 
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the 
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building 
Construction Rate Sheet. 

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting 
minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in
Section 290.210 RSMo.



OVERTIME 
and 

HOLIDAYS 

ANNUAL WAGE ORDER NO. 29 3/22 

OVERTIME 

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work. 

For all overtime work performed, not less than one and one-half (1½) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work or contractual obligation. 
For purposes of this subdivision, "overtime work" shall include work that exceeds ten 
hours in one day and work in excess of forty hours in one calendar week; and 

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a 
public works project, provided that such time shall not be considered as time worked. 

HOLIDAYS
January first; 
The last Monday in May; 
July fourth; 
The first Monday in September; 
November eleventh; 
The fourth Thursday in November; and 
December twenty-fifth; 

If any holiday falls on a Sunday, the following Monday shall be considered a holiday. 



 

Attachment E 

E Verify Letter 
  



 

 
 

 

As a condition for the award of any service contract or grant in excess of five thousand dollars ($5,000) by 

the state or by any political subdivision of the state to a business entity, or for any business entity receiving 

a state-administered or subsidized tax credit, tax abatement, or loan from the state, a business entity shall 

submit the following affidavit. 

 

This affidavit affirms that      (Company Name) is enrolled in, and is currently 

participating in, E-verify or any other equivalent electronic verification of work authorization program 

operated by the United State Department of Homeland Security under the Immigration Reform and control 

Act of 1986 (IRCA); and       (Company Name) does not knowingly 

employ any person who is an unauthorized alien in conjunction with the contracted services. 

 

      

Name (Please Print) of registered agent, legal representative or corporate officer 

 

      

Title 

 

      

Signature of registered agent, legal representative or corporate officer 

 

      

Notary 

 

  

https://www.bing.com/images/search?view=detailV2&ccid=%2fX0UmISE&id=6BA694FC1523E88F561C2B3DFD78CFDD6CD120BA&thid=OIP._X0UmISELlED-C4Egd4v_gHaFt&mediaurl=http%3a%2f%2fih.constantcontact.com%2ffs021%2f1101979469071%2fimg%2f141.jpg%3fa%3d1102966746176&exph=222&expw=288&q=center+school+district+kansas+city+missouri&simid=607997678628439661&selectedIndex=33


 

 

 

Attachment F 

 

Subcontractor List 
  



 

Subcontractor List 

 

Per the Agreement, the following information must be submitted with the Bid Form.  

 

The Contractor hereby certifies that the following subcontractors will be used in performance of the work. Failure to 

list subcontractors, if applicable, for work identified in this Bid or listing more than one subcontractor for any category 

of work without designating the portion of work to be performed by each may be grounds for rejection of bid. List the 

name, address, city, and state of the subcontractor within the table below. If more than one subcontractor will perform 

work within a category, Contractor shall provide name, address, city, and state of each subcontractor and specify the 

exact portion of work to be performed by each. If Contractor intends to perform any designated subcontract work by 

using Contractors own employees, then the Contractor shall list their own name, address, city, and state.  

 

Subcontractor Name, Address, City, State 

Subcontractor Portion of Work:  

Subcontractor Portion of Work:  

Subcontractor Portion of Work:  

Subcontractor Portion of Work:  

 

  



 

Attachment G 

 

OSHA 10 Affidavit 
  





 

Attachment H 

 

Drug and Alcohol Testing Program Affidavit 
  





 

Attachment I 

 

Missouri Service-Disabled Veteran Business Preference 
  





 

Attachment J 

 

Floor Plans 
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